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SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

Evaluation of Investing in Innovation-FY 2014 - FY 2016
Cohorts
Base Period: Firm Fixed Price

Period of Performance: December 19, 2014 - February 5,
2016

Base Period: Cost-Reimbursement Value

Period of Performance: December 19, 2014 - February 5,
2016

Option Period 1: Firm-Fixed Price

Period of Performance: December 19, 2015 - February 5,
2017

Option Period 1: Cost-Reimbursement Value

Period of Performance: December 19, 2015 - February 5,
2017

Option Period 2: Firm-Fixed Price

Period of Performance: December 18, 2016 - February 3,
2018

Option Period 2: Cost-Reimbursement Value

Period of Performance: December 18, 2016 - February 3,
2018

Option Period 3: Firm-Fixed Price

Period of Performance: December 16, 2017 - February 2,
2019

Option Period 3: Cost-Reimbursement Value

Period of Performance: December 16, 2017 - February 2,
2019

Option Period 4: Firm-Fixed Price

Period of Performance: December 15, 2018 - February 1,
2020

Option Period 4: Cost-Reimbursement Value

Period of Performance: December 15, 2018 - February 1,
2020

Option Period 5: Firm-Fixed Price

Period of Performance: December 14, 2019 - January 31,
2021

Option Period 5: Cost-Reimbursement Value

Period of Performance: December 14, 2019 - January 31,
2021

Option Period 6: Firm-Fixed Price (FY 2015 Cohort)

Period of Performance: December 19, 2015 - February 5,
2017

1.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

PAGE 2 OF 187 ED-IES-14-R-0046




SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0014

0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

Option Period 6: Cost-Reimbursement Value (FY 2015
Cohort)

Period of Performance: December 19, 2015 - February 5,
2017

Option Period 7: Firm-Fixed Price

Period of Performance: December 19, 2016 - February 5,
2018

Option Period 7: Cost-Reimbursement Value

Period of Performance: December 19, 2016 - February 5,
2018

Option Period 8: Firm-Fixed Price

Period of Performance: December 18, 2017 - February 3,
2019

Option Period 8: Cost-Reimbursement Value

Period of Performance: December 18, 2017 - February 3,
2019

Option Period 9: Firm-Fixed Price

Period of Performance: December 16, 2018 - February 2,
2020

Option Period 9: Cost-Reimbursement Value

Period of Performance: December 16, 2018 - February 2,
2020

Option Period 10: Firm-Fixed Price

Period of Performance: December 15, 2019 - February 1,
2021

Option Period 10: Cost-Reimbursement Value

Period of Performance: December 15, 2019 - February 1,
2021

Option Period 11: Firm-Fixed Price

Period of Performance: December 14, 2020 - January 31,
2022

Option Period 11: Cost-Reimbursement Value

Period of Performance: December 14, 2020 - January 31,
2022

Option Period 12: Firm-Fixed Price (FY 2016 Cohort)

Period of Performance: December 19, 2016 - February 5,
2018

Option Period 12: Cost-Reimbursement Value (FY 2016
Cohort)

Period of Performance: December 19, 2016 - February 5,
2018

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE
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SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

Option Period 13: Firm-Fixed Price

Period of Performance: December 19, 2017 - February 5,
2019

Option Period 13: Cost-Reimbursement Value

Period of Performance: December 19, 2017 - February 5,
2019

Option Period 14: Firm-Fixed Price

Period of Performance: December 18, 2018 - February 3,
2020

Option Period 14: Cost-Reimbursement Value

Period of Performance: December 18, 2018 - February 3,
2020

Option Period 15: Firm-Fixed Price

Period of Performance: December 16, 2019 - February 2,
2021

Option Period 15: Cost-Reimbursement Value

Period of Performance: December 16, 2019 - February 2,
2021

Option Period 16: Firm-Fixed Price

Period of Performance: December 15, 2020 - February 1,
2022

Option Period 16: Cost-Reimbursement Value

Period of Performance: December 15, 2020 - February 1,
2022

Option Period 17: Firm-Fixed Price

Period of Performance: December 14, 2021 - January 31,
2023

Option Period 17: Cost-Reimbursement Value

Period of Performance: December 14, 2021 - January 31,
2023

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

SE

SE

SE

SE

SE

SE

SE

SE

SE

SE
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B. 1 301-3 ESTI MATED COST AND FI XED FEE (APRI L 1984)

The estimated cost of this contract is TBD. The fixed fee (if any) is TBD .

and fixed fee is TBD .
B. 2 301-10 PROVI SI ON FOR PRI Cl NG AND PAYMENT (ALTERNATE 1) (AUGUST 1985)

The total fixed price of this contract is TBD .

The total estinated cost

Paynent of that anpunt shall be nade in accordance with the incorporated General Provision entitled

"Payments" or "Paynents under Fixed-Price Research and Devel opnent Contracts,

whi chever is

applicable, and with any other suppl enentary paynent schene which nay be ot herw se negotiated and

speci fi ed.

B. 3 Total Contract Val ue
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It is estimated that the total value to the Government for full performance of this contract is to be determined
(TBD).

A. The total value of the Base Period is $TBD.

a. The total Fixed-Price value of the Base Period is $TBD.

b. The total Cost-Reimbursement value of the Base Period is $TBD.
B. The total value of Option Period 1 contract is estimated to be $TBD.

a. The total Fixed-Price value of Option Period 1 is $TBD.

b. The total Cost-Reimbursement value of Option Period 1 is $TBD.
C. The total value of Option Period 2 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 2 is $TBD.

b. The total Cost-Reimbursement value of Option Period 2 is $TBD.
D. The total value of Option Period 3 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 3 is $TBD.

b. The total Cost-Reimbursement value of Option Period 3 is $TBD.
E. The total value of Option Period 4 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 4 is $TBD.

b. The total Cost-Reimbursement value of Option Period 4 is $TBD.
F. The total value of Option Period 5 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 5 is $TBD.

b. The total Cost-Reimbursement value of Option Period 5 is $TBD.
G. The total value of Option Period 6 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 6 is $TBD.

b. The total Cost-Reimbursement value of Option Period 6 is $TBD.
H. The total value of Option Period 7 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 7 is $TBD.

b. The total Cost-Reimbursement value of Option Period 7 is $TBD.
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The total value of Option Period 8 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 8 is $TBD.

b. The total Cost-Reimbursement value of Option Period 8 is $TBD.
The total value of Option Period 9 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 9 is $TBD.

b. The total Cost-Reimbursement value of Option Period 9 is $TBD.
. The total value of Option Period 10 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 10 is $TBD.
b. The total Cost-Reimbursement value of Option Period 10 is $TBD.
. The total value of Option Period 11 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 11 is $TBD.
b. The total Cost-Reimbursement value of Option Period 11 is $TBD.
. The total value of Option Period 12 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 12 is $TBD.
b. The total Cost-Reimbursement value of Option Period 12 is $TBD.
. The total value of Option Period 13 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 13 is $TBD.
b. The total Cost-Reimbursement value of Option Period 13 is $TBD.
. The total value of Option Period 14 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 14 is $TBD.
b. The total Cost-Reimbursement value of Option Period 14 is $TBD.
. The total value of Option Period 15 is estimated to be $TBD.
a. The total Fixed-Price value of the Option Period 15 is $TBD.

b. The total Cost-Reimbursement value of Option Period 15 is $TBD.
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Q. The total value of Option Period 16 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 16 is $TBD.

b. The total Cost-Reimbursement value of Option Period 16 is $TBD.
R. The total value of Option Period 17 is estimated to be $TBD.

a. The total Fixed-Price value of the Option Period 17 is $TBD.

b. The total Cost-Reimbursement value of Option Period 17 is $TBD.

PAGE 13 OF 187 ED-IES-14-R-0046



SECTION C
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C 1 302-2 SCOPE OF WORK ( FEBRUARY 1985)

The contractor shall furnish all personnel, materials, services, and facilities necessary to perform
the requirenents set forth in the Statement of Wirk, Attachment A . This shall also be done in
accordance with the specified General and Special Provisions and the contractor's final technical
proposal, which are hereby incorporated by reference as a part of the contract.
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SECTION D
PACKAGING AND MARKING
D. 1  303-1 SHI PMENT AND MARKI NG ( MARCH 1986)

(a) The contract nunber shall be placed on or adjacent to all exterior mailing or shipping |abels of

deliverable itens called for by the contract.

(b) Ship deliverable itens to:

(The name of the Contracting Oficer's Representative to be inserted at tine of award)

(c) Mark deliverables for: (The nane of the Contracting Oficer's Representative to be inserted at

time of award)
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SECTION E
INSPECTION AND ACCEPTANCE

E 1 52.246-4 | NSPECTI ON OF SERVI CES- - FI XED- PRI CE ( AUG 1996)

(Ref erence 52.246-4)
E. 2 52.246-5 | NSPECTI ON OF SERVI CES- - COST- REI MBURSEMENT ( APR 1984)

(Reference 52.246-5)

E 3 304-1 | NSPECTI ON AND ACCEPTANCE ( FEBRUARY 1985)

Pursuant to the inspection clause, Section I, final inspection and

acceptance of all contracted items shall be made by the Contracting

O ficer.
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SECTION F
DELIVERIES OR PERFORMANCE

F. 1 52.242-15 STOP-WORK ORDER ( AUG 1989)

(Ref erence 52.242-15)

F. 2 52.242-15 1 STOP-WORK ORDER (AUG 1989) - - ALTERNATE | (APR 1984)
(Ref erence 52.242-15 1)

F. 3 305-2 REPORT OF CONSULTANTS ( MARCH 1986)

The contractor nust maintain a witten report for the files on the
results of all consultations charged to this contract. This report
nmust include, at a mnimum (1) the consultant's name, dates, hours
and anount charged to the contract, (2) the nanes of the contractor
or subcontractor staff to whomthe services are provided, and (3) the

results of the subject matter of the consultations.
F. 4 305-4 PERI OD OF PERFORVANCE ( MARCH 1986)

The period of performance shall be fromTBD to TBD, inclusive of all
speci fied deliveries and/or task work.

F. 5 305-6 DELIVERABLES (MARCH 1986)

Al'l deliverables shall be submtted in accordance with the kinds,
quantities and dates indicated in the attached Statenent of

Wor k.
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SECTION G
CONTRACT ADMINISTRATION DATA

G 1 3452.201-70 CONTRACTI NG OFFI CER s REPRESENTATI VE (COR) (MAY 2011)

(a) The Contracting Oficer s Representative (COR) is responsible for the technical aspects of the
project, technical liaison with the contractor, and any other responsibilities that are specified in
the contract. These responsibilities include inspecting all deliverables, including reports, and
reconmmrendi ng acceptance or rejection to the contracting officer.

(b) The COR is not authorized to nake any conmmitnents or otherw se obligate the Governnent or
aut hori ze any changes that affect the contract price, terns, or conditions. Any contractor requests
for changes shall be submitted in witing directly to the contracting officer or through the COR  No
such changes shall be nmade without the witten authorization of the contracting officer.

(c) The COR's nane and contact information: (To be inserted at tine of award)

(d) The COR nmy be changed by the Governnent at any tine, but notification of the change, including
the nanme and address of the successor COR, w |l be provided to the contractor by the contracting
officer in witing.

(End of d ause)

G 2 306-1b Invoice and Contract Financing Requests Submi ssion - | PP (Decenber 2013)

(a) Payments shall be rendered in accordance with the identified paynment schedul e(s), and any other
i ncorporated payment clause(s), specified rates, and/or fixed price anounts.

(b) The contractor shall subnmit invoices electronically by neans of the web-based system |nvoice
Processing Platform (I PP) that can be accessed at: http://ww.ipp.gov/. Al submtted invoices nust
be acconpani ed by supporting docunentation in accordance with the contract's terns and conditions. The
supporting docunentation shall be subnmitted in the following formats: Adobe Acrobat (pdf), Mcrosoft
Word (doc), Pictures (jpeg), Mcrosoft Excel (excel), and Mcrosoft Qutl ook nessage (msg).

(c) Invoice Nunmber Format - The format for the invoice shall be the contract nunmber followed by the
i nvoi ce nunber. The invoice nunber shall have no spaces, dashes, or other special characters. The
i nvoi ce nunber cannot exceed 21 characters. Exanples of acceptable invoice nunber formats are as
foll ows:

Exampl e 1, Definitive Contract:

Contract Nunber: ED- ABC- 13- C- 1234
Contractor's Invoice No.: 15897126341
I PP I nvoice No.: EDABC13C1234158971263 (Note that the "-" characters were renoved due to the

requi renent of not having special characters and the last two digits ["41"] fromthe contractor's
i nvoi ce nunber were renoved due to the 21 character limtation)

Exanmpl e 2, Task/Delivery O der Contract:

Contract Nunber: ED- CDE- 13- A- 4567/ 0001

Contractor's Invoice No.: 158971263

I PP I nvoice No.: EDCDE13A4567000115897 (Note that the "/" and "-" characters were renoved due to the
requi renent of not having special characters and the last four digits ["1263"] fromthe contractor's
i nvoi ce nunber were renoved due to the 21 character limtation)

(d) If the Contractor has not already established an | PP account that is active, an | PP account wll
be automatically created on behalf of the Contractor. The automatically created | PP account will be

i ssued to the Designated Prinary Adm nistrator, which will be the individual that has been identified
in the "Accounts Receivable POC' Section of the Contractor's System for Award Managenent (SAM
registration |ocated at https://ww. sam gov/ portal/public/SAM.

(e) Wthin ten (10) business days of the Contractor entering or updating the Accounts Receivable
POC information within the Contractor's SAMregistration, the Designated Primary Adm nistrator will
receive an email fromthe | PP Custoner Support Team containing the Designated Prinmary Administrator's
| PP usernane. Wthin 24 hours of receiving the initial email, the Designated Primary Adm nistrator
will receive a second email containing their | PP password. Once both enmils have been received, the
Designated Primary Administrator nmust log into | PP and conplete the registration process.
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(f) The Contractor's Designated Primary Adninistrator will be authorized to further designate
ot her administrators under the Contractor's | PP account who may submit invoices on behalf of the
Contractor.

(g) The Contractor must ensure that the "Accounts Receivable POC' Section of its SAMregistration is
accurate and up to date.

(h) In the event that an invoice is rejected, the contractor shall make the necessary corrections and

resubmt the invoice by neans of |PP. Any questions, concerns, or issues regarding the use of |PP
shoul d be directed to | PP Customer Support Team as identified at http://ww ipp.gov/

G 3 306-8 CONTRACT ADM NI STRATOR ( FEB 1985)

The Contractor shall designate one individual to be contacted during the period of the contract for
pronpt contract adm nistration.

TO BE FILLED I N AT TI ME OF AWARD

G 4 306-9 PROVI SI ONAL AND NEGOTI ATED FI NAL OVERHEAD RATES ( OCTOBER 1993)

(a) Pending the establishment of final indirect cost rates, as required by the clause entitled

"Al | owabl e Cost and Paynment" FAR 52.216-7, the Contractor shall be reinbursed for its indirect costs
on the basis of the negotiated provisional, or billing, rates as set forth below. Those rates shal
remain in effect until the contract is nodified to incorporate either negotiated final indirect rates
as directed by either paragraph (d) or (f) of the sane clause, as applicable, or revised provisiona

i ndirect cost rates, as explained in paragraph (e).

(b) The provisional overhead rate(s) applicable to this contract:

TO BE FILLED I N AT TI ME OF AWARD
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SECTIONH
SPECIAL CONTRACT REQUIREMENTS

H 1 3452.216-70 ADDI TI ONAL COST PRI NCI PLES ( MAY 2011)
(Reference 3452.216-70)

H 2 52.222-54 EMPLOYMENT ELI G BI LI TY VERI FI CATI ON (AUG 2012)

(a) Definitions. As used in this clause--
"Commercially available off-the-shelf (COTS) iteni--
(1) Means any itemof supply that is--

(i) Acomercial item (as defined in paragraph (1) of the definition at 2.101);

(ii) Sold in substantial quantities in the comrercial marketplace; and

(iii) Ofered to the Governnent, without nodification, in the same formin which it is sold in
the commercial narketpl ace; and

(2) Does not include bulk cargo, as defined in 46 U S.C. 40102(4), such as agricultural products
and petrol eum products. Per 46 CFR 525.1 (c¢)(2), "bulk cargo" neans cargo that is |oaded and
carried in bul k onboard ship without mark or count, in a |loose unpackaged form having honmogenous
characteristics. Bulk cargo | oaded into internodal equipnent, except LASH or Seabee barges, is
subject to mark and count and, therefore, ceases to be bul k cargo

"Enpl oyee assigned to the contract" nmeans an enpl oyee who was hired after Novenber 6, 1986 (after
Novenmber 27, 2009, in the Commonweal th of the Northern Mariana Islands), who is directly performng
work, in the United States, under a contract that is required to include the clause prescribed at
22.1803. An enployee is not considered to be directly perform ng work under a contract if the
enpl oyee- -

(1) Normally perforns support work, such as indirect or overhead functions; and

(2) Does not performany substantial duties applicable to the contract.

"Subcontract" means any contract, as defined in 2.101, entered into by a subcontractor to furnish
supplies or services for perfornmance of a prine contract or a subcontract. It includes but is not
limted to purchase orders, and changes and nodifications to purchase orders.

"Subcontractor" neans any supplier, distributor, vendor, or firmthat furnishes supplies or services
to or for a prine Contractor or another subcontractor.

"United States", as defined in 8 U S.C. 1101(a)(38), neans the 50 States, the District of Col unbia,
Puerto Rico, Guam the Commonwealth of the Northern Mariana |Islands, and the U. S. Virgin Islands.

(b) Enrollment and verification requirenents

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall--

(i) Enroll. Enroll as a Federal Contractor in the EVerify program wi thin 30 cal endar days of
contract award,

(ii) Verify all new enpl oyees. Wthin 90 cal endar days of enrollnent in the E-Verify program
begin to use EVerify to initiate verification of enploynent eligibility of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract, within 3
busi ness days after the date of hire (but see paragraph (b)(3) of this section); and

(iii) Verify enployees assigned to the contract. For each enpl oyee assigned to the contract,
initiate verification within 90 cal endar days after date of enrollnent or within 30 cal endar days of
the enpl oyee® assignment to the contract, whichever date is later (but see paragraph (b)(4) of this
section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of enploynment eligibility of--

(i) Al new enpl oyees.

(A) Enrolled 90 cal endar days or nore. The Contractor shall initiate verification of al
new hires of the Contractor, who are working in the United States, whether or not assigned to the
contract, within 3 business days after the date of hire (but see paragraph (b)(3) of this section);
or

(B) Enrolled I ess than 90 cal endar days. Wthin 90 cal endar days after enrollnent as a
Federal Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract, within 3
busi ness days after the date of hire (but see paragraph (b)(3) of this section); or

(ii) Enployees assigned to the contract. For each enpl oyee assigned to the contract, the
Contractor shall initiate verification within 90 calendar days after date of contract award or wthin
30 days after assignnment to the contract, whichever date is |ater (but see paragraph (b)(4) of this
section).
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C 1001(a));
a State or local governnent or the governnent of a Federally recognized Indian tribe; or a surety
perform ng under a takeover agreenent entered into with a Federal agency pursuant to a perfornmance
bond, the Contractor nmay choose to verify only enpl oyees assigned to the contract, whether existing
enpl oyees or new hires. The Contractor shall follow the applicable verification requirenents at (b)
(1) or (b)(2) respectively, except that any requirenent for verification of new enpl oyees applies only
to new enployees assigned to the contract.
(4) Option to verify enploynent eligibility of all enployees. The Contractor nay elect to verify
all existing enpl oyees hired after Novenber 6, 1986 (after Novenmber 27, 2009, in the Conmmonweal th
of the Northern Mariana Islands), rather than just those enpl oyees assigned to the contract. The
Contractor shall initiate verification for each existing enployee working in the United States who
was hired after Novermber 6, 1986 (after Novenber 27, 2009, in the Conmonwealth of the Northern
Mariana |slands), within 180 cal endar days of--

(i) Enrollnment in the E-Verify program or

(ii) Notification to E-Verify Operations of the Contractor’ decision to exercise this option
using the contact information provided in the E-Verify program Menorandum of Understandi ng (MOU).

(5) The Contractor shall conply, for the period of performance of this contract, with the
requi renents of the E-Verify program MOU.

(i) The Department of Honeland Security (DHS) or the Social Security Administration (SSA) my
termnate the Contractor™ MOU and deny access to the E-Verify systemin accordance with the ternms of
the MOU. In such case, the Contractor will be referred to a suspension or debarnent official.

(ii) During the period between termination of the MOU and a decision by the suspension or
debarnment of ficial whether to suspend or debar, the Contractor is excused fromits obligations under
paragraph (b) of this clause. |f the suspension or debarnent official deternines not to suspend or
debar the Contractor, then the Contractor nust reenroll in EVerify.

(c) Wb site. Infornation on registration for and use of the E-Verify programcan be obtained via
the Internet at the Department of Homeland Security Wb site: http://ww. dhs. gov/ E-Verify.
(d) Individuals previously verified. The Contractor is not required by this clause to perform
addi tional enployment verification using E-Verify for any enployee--
(1) Whose enploynent eligibility was previously verified by the Contractor through the E-Verify
progr am
(2) Who has been granted and holds an active U S. Governnent security clearance for access to
confidential, secret, or top secret information in accordance with the National Industrial Security
Program Operati ng Manual ; or
(3) Wo has undergone a conpl eted background investigation and been issued credentials pursuant to
Honel and Security Presidential Directive (HSPD)-12, Policy for a Common ldentification Standard for
Federal Enpl oyees and Contractors.

(e) Subcontracts. The Contractor shall include the requirenents of this clause, including this
paragraph (e) (appropriately nodified for identification of the parties), in each subcontract that--
(1) Is for--

(i) Conmercial or noncommercial services (except for comercial services that are part of
the purchase of a COTS item(or an itemthat would be a COTS item but for mnor nodifications),
perfornmed by the COTS provider, and are nornally provided for that COIS item; or

(ii) Construction;

(2) Has a value of nore than $3,000; and
(3) Includes work perforned in the United States.

(End of cl ause)

H 3 3452.202-1 DEFI NI TI ONS- - DEPARTMENT OF EDUCATI ON ( MAY 2011)

(a) The definitions at FAR 2.101 are appended with those contained in Education Departnent
Acqui sition Regul ations (EDAR) 3402.101
(b) The EDAR is available via the Internet at ww. ed.gov/policy/fund/reg/clibrary/edar.htmni.

(End of d ause)

H 4 3452.208-71 PRI NTI NG (MAY 2011)

Unl ess otherw se specified in this contract, the contractor shall not engage in, nor subcontract
for, any printing (as that termis defined in Title | of the Governnent Printing and Bi nding
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Regul ations in effect on the effective date of this contract) in connection with the performance of
work under this contract; except that performance involving the duplication of fewer than 5,000 units
of any one page, or fewer than 25,000 units in the aggregate of multiple pages, shall not be deened
to be printing. A wunit is defined as one side of one sheet, one color only (with black counting as

a color), with a maxi muminage size of 10 3/4 by 14 1/4 inches on a maxi mum paper size of 11 by 17

i nches. Exanples of counting the nunber of units: black plus one additional color on one side of
one page counts as two units. Three colors (including black) on two sides of one page count as siXx
units.

(End of d ause)

H 5 3452, 208-72 PAPERWORK REDUCTI ON ACT (MAY 2011)

(a) The Paperwork Reduction Act of 1995 applies to contractors that collect information for use or
di scl osure by the Federal governnent. |If the contractor wll collect infornation requiring answers
to identical questions from10 or nore people, no plan, questionnaire, interview guide, or other
simlar device for collecting information may be used without first obtaining clearance from the
Chief Acquisition Oficer (CAO or the CAO s designee within the Departnment of Education (ED) and the
O fice of Managenent and Budget (OWMB). Contractors and Contracting Officers’ Representatives shal
be guided by the provisions of 5 CFR part 1320, Controlling Paperwork Burdens on the Public, and
shoul d seek the advice of the Departnent s Paperwork Clearance Oficer to determ ne the procedures
for acquiring CAO and OMB cl earance

(b) The contractor shall obtain the required clearances through the Contracting Oficer’s
Representative before expending any funds or nmaking public contacts for the collection of information
described in paragraph (a) of this clause. The authority to expend funds and proceed with the
collection shall be in witing by the contracting officer. The contractor nmust plan at |east 120
days for CAO and OVB cl earance. Excessive delay caused by the Governnent that arises out of causes
beyond the control and without the fault or negligence of the contractor will be considered in
accordance with the Excusable Delays or Default clause of this contract.

(End of d ause)

H 6 3452.209-71 CONFLI CT OF | NTEREST (MAY 2011)

(a)

(1) The contractor, subcontractor, enployee, or consultant, has certified that, to the best of
its knowl edge and belief, there are no relevant facts or circunstances that could give rise to an
organi zational or personal conflict of interest, (see FAR Subpart 9.5 for organi zational conflicts
of interest), (or apparent conflict of interest) for the organization or any of its staff, and that
the contractor, subcontractor, enployee, or consultant has disclosed all such relevant information if
such a conflict of interest appears to exist to a reasonable person with know edge of the rel evant
facts (or if such a person would question the inpartiality of the contractor, subcontractor
enpl oyee, or consultant). Conflicts may arise in the follow ng situations:

(i) Unequal access to information - A potential contractor, subcontractor, enployee, or
consul tant has access to non-public infornmation through its performance on a governnent contract.

(ii) Biased ground rules - A potential contractor, subcontractor, enployee, or consultant has
wor ked, in one government contract, or program on the basic structure or ground rul es of another
gover nment contract.

(iii) Inmpaired objectivity - A potential contractor, subcontractor, enployee, or consultant,
or nmenber of their inediate fanmly (spouse, parent, or child) has financial or other interests
that would inpair, or give the appearance of inpairing, inpartial judgment in the eval uation of
governnment prograns, in offering advice or recomendations to the governnent, or in providing
techni cal assistance or other services to recipients of Federal funds as part of its contractua
responsibility. "lnmpaired objectivity" includes but is not limted to the follow ng situations
that would cause a reasonable person with know edge of the relevant facts to question a person's
obj ectivity:

(A) Financial interests or reasonably foreseeable financial interests in or in connection
with products, property, or services that nmay be purchased by an educational agency, a person,
organi zation, or institution in the course of inplenenting any program adni nistered by the
Depart nment ;
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(B) Significant connections to teaching nethodol ogies that might require or encourage the use
of specific products, property, or services; or
(C Significant identification with pedagogi cal or philosophical viewpoints that mght require
or encourage the use of a specific curriculum specific products, property, or services.
(2) Oferors nust provide the disclosure described above on any actual or potential conflict
(or apparent conflict of interest) of interest regardless of their opinion that such a conflict or
potential conflict (or apparent conflict of interest) would not inmpair their objectivity.
(3) In a case in which an actual or potential conflict (or apparent conflict of interest)
is disclosed, the Departnent will take appropriate actions to eliminate or address the actual or
potential conflict (or apparent conflict of interest), including but not linmted to mtigating or
neutralizing the conflict, when appropriate, through such nmeans as ensuring a bal ance of views,
di sclosure with the appropriate disclainmers, or by restricting or nodifying the work to be perforned

to avoid or reduce the conflict. In this clause, the term"potential conflict" neans reasonably
foreseeable conflict of interest.

(b) The contractor, subcontractor, enployee, or consultant agrees that if "inpaired objectivity"
or an actual or potential conflict of interest (or apparent conflict of interest) is discovered
after the award is nade, it will nake a full disclosure in witing to the contracting officer. This
di sclosure shall include a description of actions that the contractor has taken or proposes to take

after consultation with the contracting officer, to avoid, mnitigate, or neutralize the actual or
potential conflict (or apparent conflict of interest).

(c) Renedies. The Governnment may terminate this contract for convenience, in whole or in part,
if it deenms such termination necessary to avoid the appearance of a conflict of interest. |If the
contractor was aware of a potential conflict of interest prior to award or discovered an actua
or potential conflict (or apparent conflict of interest) after award and did not disclose or
m srepresented relevant information to the contracting officer, the Governnent nmay terninate the
contract for default, or pursue such other renedies as nay be pernmitted by law or this contract.
These renedies include inprisonment for up to five years for violation of 18 U.S. C. 1001 and fines

of up to $5000 for violation of 31 U S.C. 3802. Further remedies include suspension or debarnent
fromcontracting with the Federal governnent. The contractor nmay al so be required to reinburse the
Departrment for costs the Departnent incurs arising fromactivities related to conflicts of interest.

An exanpl e of such costs would be those incurred in processing Freedomof Information Act requests
related to a conflict of interest.

(d) I'n cases where renedi es short of termi nation have been applied, the contractor, subcontractor,
enpl oyee, or consultant agrees to elinmnate the organizational conflict of interest, or nmtigate it
to the satisfaction of the contracting officer.

(e) The contractor further agrees to insert in any subcontract or consultant agreenent hereunder
provi sions that conform substantially to the | anguage of this clause, including specific nention of
potential renedies and this paragraph (e).

(End of d ause)

H 7 3452, 215-70 RELEASE OF RESTRI CTED DATA (MAY 2011)

(a) Oferors are hereby put on notice that regardless of their use of the I|egend set forth in FAR
52.215-1(e), Restriction on Disclosure and Use of Data, the Government may be required to rel ease
certain data contained in the proposal in response to a request for the data under the Freedom of
Information Act (FOA). The Governnent s determination to withhold or disclose a record will be
based upon the particular circunstance involving the data in question and whether the data nay be
exenpted from di scl osure under FO A |In accordance w th Executive Order 12600 and to the extent
permitted by law, the Governnent will notify the offeror before it releases restricted data

(b) By subnmitting a proposal or quotation in response to this solicitation

(1) The offeror acknow edges that the Department nay not be able to withhold or deny access
to data requested pursuant to FOA and that the Governnent s FO A officials shall nake that
det erm nati on;

(2) The offeror agrees that the Government is not liable for disclosure if the Departnent has
determ ned that disclosure is required by FOA;

(3) The of feror acknow edges that proposals not resulting in a contract remain subject to FOA
and

(4) The offeror agrees that the Governnment is not |liable for disclosure or use of unnmarked data
and may use or disclose the data for any purpose, including the release of the information pursuant
to requests under FO A

(c) Oferors are cautioned that the Governnent reserves the right to reject any proposal submtted
with:
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(1) Arestrictive legend or statement differing in substance fromthe one required by the
solicitation provision in FAR 52.215-1(e), Restriction on Disclosure and Use of Data, or
(2) A statenment taking exceptions to the ternms of paragraphs (a) or (b) of this provision.

(End of Provision)

H 8 3452, 224-70 RELEASE OF | NFORVATI ON UNDER THE FREEDOM OF | NFORVATI ON ACT ( MAY 2011)

By entering into a contract with the Departnent of Education, the contractor, wthout regard to
proprietary marki ngs, approves the release of the entire contract and all related nodifications and
task orders including, but not linted to

(1) Unit prices, including |abor rates

(2) Statenents of Work/Performance Wirk Statenents generated by the contractor;

(3) Performance requirenents, including incentives, performance standards, quality levels, and
service | evel agreenents;

(4) Reports, deliverables, and work products delivered in perfornance of the contract (including
quality of service, performance agai nst requirenents/standards/service |evel agreenents);

(5) Any and all information, data, software, and rel ated docunentation first provided under the
contract;

(6) Proposals or portions of proposals incorporated by reference; and

(7) Oher terns and conditions.

(End of d ause)

H 9 3452, 224-71 NOTI CE ABOUT RESEARCH ACTI VI TI ES | NVOLVI NG HUVAN SUBJECTS ( MAY 2011)

(a) Applicable Regulations. In accordance with Departnent of Education regulations on the
protection of human subjects, title 34, Code of Federal Regulations, part 97 ("the regul ati ons"),
the contractor, any subcontractors, and any other entities engaged in covered (nonexenpt) research
activities are required to establish and maintain procedures for the protection of human subjects.

(b) Definitions.

(1) The regul ations define research as "a systenatic investigation, including research
devel opnent, testing and eval uati on, designed to develop or contribute to generalizable know edge."
(34 CFR 97.102(d)). If an activity follows a deliberate plan designed to devel op or contribute to

general i zable know edge, it is research. Research includes activities that neet this definition,
whet her or not they are conducted under a program considered research for other purposes. For
exanpl e, sonme denobnstration and service progranms nmay include research activities.

(2) The regul ations define a human subject as a living individual about whom an investigator
(whet her professional or student) conducting research obtains data through intervention or
interaction with the individual, or obtains identifiable private infornmation. (34 CFR 97.102(f)).
The definition of a human subject is nmet if an activity involves obtaining--

(i) Information about a living person by--
(A) Manipul ating that person s environment, as mght occur when a new instructional technique
is tested; or
(B) Conmunicating or interacting with the individual, as occurs with surveys and interviews;
or
(ii) Private information about a living person in such a way that the information can be |inked
to that individual (the identity of the subject is or nay be readily determ ned by the investigator
or associated with the information). Private information includes information about behavior that
occurs in a context in which an individual can reasonably expect that no observation or recording is
taking place, and information that has been provided for specific purposes by an individual and that
an individual can reasonably expect will not be nade public (for exanple, a school health record).
(c) Exenptions. The regul ations provide exenptions fromcoverage for activities in which the
only invol venent of human subjects will be in one or nore of the categories set forth in 34 CFR
97.101(b)(1)-(6). However, if the research subjects are children, the exenption at 34 CFR 97.101(b)
(2) (i.e., research involving the use of educational tests, survey procedures, interview procedures
or observation of public behavior) is nodified by 34 CFR 97.401(b), as explained in paragraph (d) of
this provision. Research studies that are conducted under a Federal statute that requires w thout
exception that the confidentiality of the personally identifiable information will be maintained
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t hroughout the research and thereafter, e.g., the Institute of Education Sciences confidentiality
statute, 20 U S.C. 9573, are exenpt under 34 CFR 97.101(b)(3)(ii).

(d) Children as research subjects. Paragraph (a) of 34 CFR 97.402 of the regulations defines
children as "persons who have not attained the |legal age for consent to treatnents or procedures
involved in the research, under the applicable |aw of the jurisdiction in which the research wll
be conducted." Paragraph (b) of 34 CFR 97.401 of the regulations provides that, if the research
i nvol ves children as subjects--

(1) The exenption in 34 CFR 97.101(b)(2) does not apply to activities involving--

(i) Survey or interview procedures involving children as subjects; or
(ii) Observations of public behavior of children in which the investigator or investigators wll
participate in the activities being observed

(2) The exenption in 34 CFR 97.101(b)(2) continues to apply, unnodified by 34 CFR 97.401(b), to--

(i) Educational tests; and
(ii) Observations of public behavior in which the investigator or investigators will not
participate in the activities being observed

(e) Proposal Instructions. An offeror proposing to do research that involves human subjects nust
provide information to the Departnent on the proposed exenpt and nonexenpt research activities. The
of feror should subnit this information as an attachnent to its technical proposal. No specific page
limtation applies to this requirenent, but the offeror should be brief and to the point.

(1) For exenpt research activities involving human subjects, the offeror should identify the
exenption(s) that applies and provide sufficient information to allow the Departnment to determ ne
that the designated exenption(s) is appropriate. Nornally, the narrative on the exenption(s) can be
provi ded i n one paragraph.

(2) For nonexenpt research activities involving human subjects, the offeror nmust cover the
following seven points in the information it provides to the Departnent:

(i) Human subjects” involvenent and characteristics: Describe the characteristics of the
subj ect popul ation, including their anticipated nunber, age range, and health status. Ildentify
the criteria for inclusion or exclusion of any subpopulation. Explain the rationale for the
i nvol venent of special classes of subjects, such as children, children with disabilities, adults

with disabilities, persons with nental disabilities, pregnant wormen, institutionalized individuals,
or others who are likely to be vul nerable.
(ii) Sources of materials: Ildentify the sources of research material obtained fromor about

individually identifiable living hunan subjects in the form of specinens, records, or data

(iii) Recruitnment and inforned consent: Describe plans for the recruitment of subjects and the
consent procedures to be followed.

(iv) Potential risks: Describe potential risks (physical, psychological, social, financial
| egal, or other) and assess their |ikelihood and seriousness. Were appropriate, discuss alternative
treatnments and procedures that might be advantageous to the subjects

(v) Protection against risk: Describe the procedures for protecting against or mnimzing
potential risks, including risks to confidentiality, and assess their likely effectiveness. Were
appropriate, discuss provisions for ensuring necessary nedical or professional intervention in the
event of adverse effects to the subjects. Also, where appropriate, describe the provisions for
monitoring the data collected to ensure the safety of the subjects

(vi) Inportance of know edge to be gained: Discuss why the risks to the subjects are reasonable
inrelation to the inportance of the know edge that nay reasonably be expected to result.

(vii) Collaborating sites: |f research involving human subjects will take place at
col l aborating site(s), nane the sites and briefly describe their involvenent or role in the research.

Normal |y, the seven-point narrative can be provided in two pages or |ess.

(3) If a reasonable potential exists that a need to conduct research involving human subjects nay
be identified after award of the contract and the offeror’ s proposal contains no definite plans for
such research, the offeror should briefly describe the circunmstances and nature of the potentia
research invol ving hunan subjects

(f) Assurances and Certifications.

(1) In accordance with the regulations and the ternms of this provision, all contractors and
subcontractors that will be engaged in covered hunan subjects research activities shall be required
to conply with the requirenents for Assurances and Institutional Review Board approvals, as set forth
in the contract clause 3452.224-72 (Research activities involving human subjects).

(2) The contracting officer reserves the right to require that the offeror have or apply for the
assurance and provide docunentation of Institutional Review Board (IRB) approval of the research
prior to award.

(9)
(1) The regulations, and related information on the protection of human research subjects, can be
found on the Departnent s protection of human subjects in research Wb site: http://ed. gov/about/

of fices/list/ocfol/ humansub. htm .
(2) Oferors may al so contact the following office to obtain information about the regulations for
the protection of human subjects and related policies and guidelines:
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Protection of Human Subj ects Coordi nator
U S. Departnment of Education

Ofice of the Chief Financial Oficer

Fi nanci al Management Operations

400 Maryl and Avenue, SW

Washi ngt on, DC 20202-4331

Tel ephone: (202) 245 8090.

(End of Provision)

H 10 3452.227-70 PUBLI CATI ON AND PUBLI CI TY (MAY 2011)

(a) Unless otherwise specified in this contract, the contractor is encouraged to publish and
otherwi se pronote the results of its work under this contract. A copy of each article or work
submitted by the contractor for publication shall be pronptly sent to the contracting officer’s
representative. The contractor shall also informthe representative when the article or work is
publ i shed and furnish a copy in the published form

(b) The contractor shall acknow edge the support of the Departnent of Education in publicizing the
work under this contract in any nedium This acknow edgenent shall read substantially as foll ows:

"This project has been funded at least in part with Federal funds fromthe U S. Departnent of
Educati on under contract nunmber TBD The content of this publication does not necessarily reflect the
views or policies of the U 'S Departnment of Education nor does nention of trade nanes, conmerci al
products, or organi zations inply endorsenent by the U S. Governnent."

(End of d ause)

H 11 3452.227-71 ADVERTI SI NG OF AWARDS ( MAY 2011)

The contractor agrees not to refer to awards issued by, or products or services delivered to, the
Department of Education in commercial advertising in such a manner as to state or inply that the
product or service provided is endorsed by the Federal governnment or is considered by the Federa
governnment to be superior to other products or services.

(End of d ause)

H 12 3452.227-72 USE AND NON- DI SCLOSURE AGREEMENT ( MAY 2011)

(a) Except as provided in paragraph (b) of this clause, proprietary data, technical data, or
conmput er software delivered to the Governnent with restrictions on use, nodification, reproduction,
rel ease, performance, display, or disclosure nay not be provided to third parties unless the
i ntended recipient conpletes and signs the use and non-di scl osure agreenent in paragraph (c¢) of this
clause prior to release or disclosure of the data.

(1) The specific conditions under which an intended recipient will be authorized to use, nodify,
reproduce, release, perform display, or disclose proprietary data or technical data subject to
limted rights, or conputer software subject to restricted rights nust be stipulated in an attachnent
to the use and non-di scl osure agreenent.

(2) For an intended rel ease, disclosure, or authorized use of proprietary data, technical data
or conputer software subject to special license rights, nodify paragraph (c)(1)(iv) of this clause to
enter the conditions, consistent with the |license requirements, governing the recipient s obligations

regardi ng use, nodification, reproduction, release, performance, display, or disclosure of the data
or software.

(b) The requirenent for use and non-di scl osure agreenents does not apply to Governnment contractors
that require access to a third party' s data or software for the performance of a Governnent contract
that contains the 3452.227-73 clause, Limtations on the use or disclosure of Governnent-furnished
informati on marked with restrictive | egends

(c) The prescribed use and non-di scl osure agreenent is:

Use and Non-Di scl osure Agreenent
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The under si gned, , an authorized representative of the ,
(which is hereinafter referred to as the "recipient") requests the Governnent to provide the
recipient with proprietary data, technical data, or conmputer software (hereinafter referred to as
"data") in which the Governnment s use, nodification, reproduction, release, performance, display,
or disclosure rights are restricted. Those data are identified in an attachnent to this agreenent.
In consideration for receiving such data, the recipient agrees to use the data strictly in accordance
with this agreenent.

(1) The recipient shall--

(i) Use, nodify, reproduce, release, perform display, or disclose data marked with Snal
Busi ness | nnovative Research (SBIR) data rights | egends only for governnent purposes and shall not do
so for any conmercial purpose. The recipient shall not release, perform display, or disclose these
data, without the express witten pernission of the contractor whose name appears in the restrictive
| egend (the contractor), to any person other than its subcontractors or suppliers, or prospective
subcontractors or suppliers, who require these data to subnmit offers for, or perform contracts
with the recipient. The recipient shall require its subcontractors or suppliers, or prospective
subcontractors or suppliers, to sign a use and non-di sclosure agreenent prior to disclosing or
rel easing these data to such persons. Such an agreenent nust be consistent with the terns of this
agr eenent .
(ii) Use, nodify, reproduce, release, perform display, or disclose proprietary data or
technical data nmarked with linmted rights legends only as specified in the attachnment to this
agreenent. Rel ease, perfornance, display, or disclosure to other persons is not authorized unless
specified in the attachment to this agreement or expressly pernitted in witing by the contractor
(iii) Use computer software marked with restricted rights legends only in perfornance of

contract nunber __ . The recipient shall not, for exanple, enhance, deconpile, disassenble,
or reverse engineer the software; tine share; or use a conputer programw th nore than one conputer
at a tine. The recipient may not rel ease, perform display, or disclose such software to others

unl ess expressly pernitted in witing by the |icensor whose name appears in the restrictive |egend

(iv) Use, nodify, reproduce, release, perform display, or disclose data marked with speci al
license rights |l egends [To be conpleted by the contracting officer. See paragraph (a)(2) of this
clause. Onit if none of the data requested is narked with special license rights |egends].

(2) The recipient agrees to adopt or establish operating procedures and physical security measures
designed to protect these data frominadvertent release or disclosure to unauthorized third parties.

(3) The recipient agrees to accept these data "as is" without any Governnent representation
as to suitability for intended use or warranty whatsoever. This disclainer does not affect any
obligation the Government nmay have regarding data specified in a contract for the performance of that

contract.

(4) The recipient may enter into any agreenent directly with the contractor with respect to the
use, nodification, reproduction, release, perfornmance, display, or disclosure of these data

(5) The recipient agrees to indemify and hold harm ess the Government, its agents, and enpl oyees
fromevery claimor liability, including attorneys fees, court costs, and expenses arising out of, or
in any way related to, the misuse or unauthorized nodification, reproduction, release, perfornmance
di splay, or disclosure of data received fromthe Governnent with restrictive |egends by the recipient
or any person to whomthe recipient has released or disclosed the data.

(6) The recipient is executing this agreenent for the benefit of the contractor. The contractor
is athird party beneficiary of this agreenent who, in addition to any other rights it may have, is
intended to have the rights of direct action against the recipient or any other person to whomthe
reci pient has released or disclosed the data, to seek danages fromany breach of this agreenent, or
to otherw se enforce this agreenent.

(7) The recipient agrees to destroy these data, and all copies of the data in its possession, no
| ater than 30 days after the date shown in paragraph (8) of this agreenent, to have all persons to
whomit released the data do so by that date, and to notify the contractor that the data have been

destroyed.
(8) This agreement shall be effective for the period commencing with the recipient's execution of
this agreenment and ending upon __ . The obligations inposed by this agreenment shall survive

the expiration or termination of the agreenent.

Reci pi ent " s Busi ness Nane

Aut hori zed Representative

Representative's Typed Nane and Title
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(End of d ause)

H 13 3452.227-73 LI M TATIONS ON THE USE OR DI SCLOSURE OF GOVERNMENT- FURNI SHED | NFORVATI ON MARKED
W TH RESTRI CTI VE LEGENDS ( MAY 2011)

(a) For contracts under which data are to be produced, furnished, or acquired, the terns limted

rights and restricted rights are defined in the rights in data--general clause (FAR 52.227-14).

(b) Proprietary data, technical data, or conputer software provided to the contractor as Governnent-
furnished infornation (GFl) under this contract may be subject to restrictions on use, nodification,

reproduction, release, performance, display, or further disclosure.

(1) Proprietary data with | egends that serve to restrict disclosure or use of data. The
contractor shall use, nodify, reproduce, perform or display proprietary data received fromthe
Government with proprietary or restrictive |legends only in the performance of this contract. The
contractor shall not, wthout the express witten pernission of the party who owns the data, rel ease

or disclose such data or software to any person.

(2) GFI marked with limted or restricted rights | egends. The contractor shall use, nodify,
reproduce, perform or display technical data received from the Governnent with linmted rights
| egends or conputer software received with restricted rights legends only in the perfornmance of this
contract. The contractor shall not, w thout the express witten permi ssion of the party whose nane
appears in the | egend, release or disclose such data or software to any person

(3) GFI marked with specially negotiated license rights | egends. The contractor shall use
nmodi fy, reproduce, release, perform or display proprietary data, technical data, or conputer
software received fromthe Governnent with specially negotiated |license | egends only as permtted

inthe license. Such data or software nmay not be rel eased or disclosed to other persons unless
pernmitted by the license and, prior to release or disclosure, the intended recipient has conpleted
the use and non-di scl osure agreenent. The contractor shall nodify paragraph (c)(1)(iii) of the use

and non-di scl osure agreenent (3452.227-72) to reflect the recipient’s obligations regardi ng use
nmodi fication, reproduction, rel ease, performance, display, and disclosure of the data or software.
(c) Indemification and creation of third party beneficiary rights
(1) The contractor agrees to indemify and hold harm ess the Governnent, its agents, and enpl oyees
fromevery claimor liability, including attorneys fees, court costs, and expenses, arising out
of, or in any way related to, the misuse or unauthorized nodification, reproduction, release
performance, display, or disclosure of proprietary data, technical data, or conputer software
received fromthe Governnent with restrictive | egends by the contractor or any person to whomthe
contractor has rel eased or disclosed such data or software.
(2) The contractor agrees that the party whose nane appears on the restrictive |legend, in addition
to any other rights it may have, is a third party beneficiary who has the right of direct action
agai nst the contractor, or any person to whomthe contractor has rel eased or disclosed such data or
software, for the unauthorized duplication, release, or disclosure of proprietary data, technica
data, or conputer software subject to restrictive |egends.

(End of d ause)

H 14 3452.228-70 REQUI RED | NSURANCE ( MAY 2011)

(a) The contractor shall procure and maintain such insurance as required by |aw or regulation,
including but not linmted to the requirenents of FAR Subpart 28.3. Prior witten approval of the
contracting officer shall be required with respect to any insurance policy, the prem unms for which
the contractor proposes to treat as a direct cost under this contract, and with respect to any
proposed qualified programof self-insurance. The terns of any other insurance policy shall be
submitted to the contracting officer for approval upon request.

(b) Unless otherwi se authorized in witing by the contracting officer, the contractor shall not
procure or maintain for its own protection any insurance covering |oss or destruction of, or danage
to, CGovernment property.

(End of O ause)

H 15 3452.232-70 LI M TATION OF COST OR FUNDS ( MAY 2011)
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(a) Under the circunstances in FAR 32.704(a)(1), the contractor shall subnit the follow ng
infornation in witing to the contracting officer
(1) Nane and address of the contractor.
(2) Contract number and expiration date.
(3) Contract itens and anpbunts that will exceed the estinmated cost of the contract or the limt of
the funds allotted.
(4) The el enments of cost that changed fromthe original estinate (for exanple: |abor, nmaterial
travel, overhead), furnished in the following order
(i) Original estimate.
(ii) Costs incurred to date.
(iii) Estimated cost to conpletion.
(iv) Revised estimate.
(v) Anount of adjustnent.
(5) The factors responsible for the increase.
(6) The latest date by which funds nust be available to the contractor to avoid delays in
per formance, work stoppage, or other inpairnents.
(b) Afixed fee provided in a contract may not be changed if a cost overrun is funded. Changes
ina fixed fee nay be nade only to reflect changes in the scope of work that justify an increase or
decrease in the fee

(End of d ause)

H 16 3452.237-70 SERVI CES OF CONSULTANTS ( MAY 2011)

Except as ot herw se expressly provided el sewhere in this contract, and notwi thstanding the

provi sions of the clause of the contract entitled "Subcontracts" (FAR 52.244-2), the prior witten
approval of the contracting officer shall be required--

(a) If any enpl oyee of the contractor is to be paid as a "consultant” under this contract; and

(b)

(1) For the utilization of the services of any consultant under this contract exceeding the daily

rate set forth elsewhere in this contract or, if no anmount is set forth, $800, exclusive of trave
costs, or if the services of any consultant under this contract will exceed 10 days in any cal endar

year.
(2) If that contracting officer s approval is required, the contractor shall obtain and furnish

to the contracting officer informati on concerning the need for the consultant services and the

reasonabl eness of the fee to be paid, including, but not limted to, whether fees to be paid to

any consultant exceed the |owest fee charged by the consultant to others for performing consultant
services of a simlar nature

(End of O ause)

H 17 3452.237-71 OBSERVANCE OF ADM NI STRATI VE CLOSURES ( MAY 2011)

(a) The contract schedule identifies all Federal holidays that are observed under this contract.
Contractor performance is required under this contract at all other tinmes, and conpensated absences
are not extended due to administrative closures of Governnment facilities and operations due to
i ncl ement weather, Presidential decree, or other administrative i ssuances where Governnent personnel
receive early dismssal instructions.

(b) I'n cases of contract perfornance at a Governnent facility when the facility 1is closed, the
vendor may arrange for performance to continue during the closure at the contractor's site, if
appropriate.

(End of d ause)

H 18 Addendum t o Cl ause 3452.237-71
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The following holidays are classified by the Office of Personnel and Management as Federal
Holidays:

New Year’s Day

Birthday of Martin Luther King, Jr.
Washington’s Birthday

Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

Christmas Day

H 19 3452.242-70 LI TI GATI ON AND CLAI M5 (MAY 2011)
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(a) The contractor shall give the contracting officer imediate notice in witing of--

(1) Any legal action, filed against the contractor arising out of the perfornmance of this
contract, including any proceedi ng before any administrative agency or court of law, and al so
including, but not linted to, the performance of any subcontract hereunder; and

(2) Any claimagainst the contractor for cost that is allowable under the "allowable cost and
paynent" cl ause.

(b) Except as otherwi se directed by the contracting officer, the contractor shall imediately
furnish the contracting officer copies of all pertinent papers received under that action or claim

(c) If required by the contracting officer, the contractor shall--

(1) Effect an assignnent and subrogation in favor of the Governnent of all the contractor s rights
and clainms (except those against the Governnment) arising out of the action or claimagainst the
contractor; and

(2) Authorize the Governnent to settle or defend the action or claimand to represent the
contractor in, or to take charge of, the action.

(d) If the settlenent or defense of an action or claimis undertaken by the Governnent, the
contractor shall furnish all reasonable required assistance. However, if an action against the
contractor is not covered by a policy of insurance, the contractor shall notify the contracting
of ficer and proceed wth the defense of the action in good faith.

(e) To the extent not in conflict with any applicable policy of insurance, the contractor may, with
the contracting officer s approval, settle any such action or claim

(f)

(1) The Government shall not be liable for the expense of defending any action or for any costs
resulting fromthe | oss thereof to the extent that the contractor would have been conpensated by
i nsurance that was required by Ilaw, regulation, contract clause, or other witten direction of the
contracting officer, but that the contractor failed to secure through its own fault or negligence

(2) In any event, unless otherw se expressly provided in this contract, the contractor shal
not be reinbursed or indemified by the Government for any cost or expense of liability that the
contractor may incur or be subject to by reason of any loss, injury, or danage, to the person or to
real or personal property of any third parties as nmay arise fromthe performance of this contract.

(End of d ause)

H 20 3452.242-71 NOTI CE TO THE GOVERNMENT OF DELAYS ( MAY 2011)

The contractor shall notify the contracting officer of any actual or potential situation, including
but not linmted to | abor disputes, that delays or threatens to delay the tinely performance of work
under this contract. The contractor shall immediately give witten notice thereof, including al
rel evant information.

(End of d ause)

H 21 3452.242-73 ACCESSIBILITY OF MEETI NGS, CONFERENCES, AND SEM NARS TO PERSONS W TH DI SABI LI TI ES
(MAY 2011)

The contractor shall assure that any neeting, conference, or senminar held pursuant to the contract
will nmeet all applicable standards for accessibility to persons with disabilities pursuant to section
504 of the Rehabilitation Act of 1973, as anmended (29 U S. C. 794) and any inplenmenting regul ati ons of
the Departnent.

(End of d ause)

H 22 3452. 243-70 KEY PERSONNEL ( MAY 2011)

(a) The personnel designated as key personnel in this contract are considered to be essential to
the work being performed hereunder. Prior to diverting any of the specified individuals to other
prograns, or otherw se substituting any other personnel for specified personnel, the contractor

shall notify the contracting officer reasonably in advance and shall submit justification (including
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proposed substitutions) in sufficient detail to permt evaluation of the inpact on the contract
effort. No diversion or substitution shall be made by the contractor without witten consent of the
contracting officer; provided, that the contracting officer may ratify a diversion or substitution
inwiting and that ratification shall constitute the consent of the contracting officer required by
this clause. The contract shall be nodified to reflect the addition or deletion of key personnel
(b) The followi ng personnel have been identified as Key Personnel in the performance of this

contract:

Labor Category Narre

TBD

(End of O ause)

H 23 3452. 247-70 FOREI GN TRAVEL (MAY 2011)

Foreign travel shall not be undertaken without the prior witten approval of the contracting
officer. As used in this clause, foreign travel neans travel outside the Continental United States,
as defined in the Federal Travel Regulation. Travel to non-foreign areas (including the States of
Al aska and Hawaii, the Conmonwealths of Puerto Rico, Guam and the Northern Mariana Islands and the
territories and possessions of the United States) is considered "foreign travel" for the purposes of
this clause.

(End of d ause)

H 24  31.205.70 FOOD COSTS

No food may be provided under this contract or in association with this contract unless consent is
provi ded bel ow. The cost of food under this contract is unallowable unless the contractor receives
witten consent fromthe Contracting Officer prior to the incurrence of the cost. |If the contractor
wi shes to be reinbursed for a food cost, it nmust nmake a request in witing at |east 21 days prior
to the day that costs would be incurred. The contractor shall include in its request the follow ng:

the purpose of the event at which the food will be served, why the food is integral to fulfill a
governnent requirenment in the contract, and the proposed costs. The lack of a tinely response from
the Contracting Oficer shall not constitute constructive acceptance of the allowability of the
proposed charge. Consent is hereby given to the contractor to (Not Applicable)

H 25 31.205. 71 TRAVEL COSTS

No invitational travel (defined as: Oficial government travel conducted by a non-federal enployee in
order to provide a #direct service# [i.e. presenting on a topic, serving as a facilitator, serving

on a Federal Advisory Conmittee Act, or advising in an area of expertise] to the governnent) may

be provided under this contract or in association with this contract unless consent is provided

bel ow. The cost of invitational travel under this contract is unallowable unless the contractor
receives witten consent fromthe Contracting Oficer prior to the incurrence of the cost. |If the
contractor wi shes to be reinbursed for a cost related to invitational travel, it nmust make a request
inwiting at | east 21 days prior to the day that costs would be incurred. The contractor shal
include in its request the following: why the invitational travel cost is integral to fulfill a
government requirenent in the contract, and the proposed cost that nust be in accordance with federa
travel regulations . The lack of a tinely response fromthe Contracting O ficer shall not constitute
constructive acceptance of the allowability of the proposed charge. Consent is hereby given to the
contractor to (Not Applicable).

H 26 301-20 PROH BI TI ON OF DI SCRI M NATI ON AGAI NST | NDI VI DUALS W TH DI SABI LI TI ES (FEB 1995)

The contractor shall conply with all applicable requirenents of the Anericans with Disabilities Act of
1990 i ncl udi ng Section 302, which provides that:

"No individual shall be discrimnated against on the basis of disability in the full and equa
enjoynent of the goods, services, facilities, privileges, advantages, or accommdati ons of any pl ace

PAGE 32 OF 187 ED-IES-14-R-0046



of public acconmodation by any person who owns, |eases (or |eases to), or operates a place of public
accommodati on. "

Failure to conply with the Anericans with Disabilities Act of 1990, as anended, shall be considered a
failure to conply with the terns of this contract.

(A) The Government shall deliver to the Contractor the Governmentfurni shed
data described in the contract. If the data is not

del i vered on schedule, or is unsuitable for its intended use, the
Contracting Officer shall equitably adjust affected provisions of this
contract in accordance with the "Changes" cl ause when:

(1) The Contractor submits a timely witten request for an

equi t abl e adj ustnent; and

(2) The facts warrant an equitabl e adjustnment.

H 27 306- 10 GOVERNMENT- FURNI SHED DATA (APRI L 1984)

(A) The Governnent shall deliver to the Contractor the Governnent-
furni shed data described in the contract. |If the data is not
delivered on schedule, or is unsuitable for its intended use, the
Contracting O ficer shall equitably adjust affected provisions of this
contract in accordance with the "Changes" cl ause when:

(1) The Contractor submits a timely witten request for an

equi t abl e adj ustnent; and
(2) The facts warrant an equitabl e adjustment.

(B) Title to Governnent-furnished data shall remain in the Governnent.

(C The Contractor shall use the Governnent-furnished data only in

connection with this contract.

(D) The data will be furnished to the Contractor as specified in the

(E) Oher treatnment and rights shall be in accordance with the

i ncorporated general provision titled "Governnent Property".
H 28  307-3 DUAL COWVPENSATI ON ( MARCH 1985)

If a project staff menber, subcontractor, or consultant is involved in two or nore projects, at |east
one of which is supported by Federal funds, he/she may not be conpensated for nore than 100 percent of
hi s/her time during any part of the period of dual involvenent. That is, an individual is prohibited
from receiving doubl e paynent for any given period of work.

H 29 307-5 PAYMENT OF TRAVEL EXPENSES AND FEES FOR ED EMPLOYEES ( MARCH 1985)

The Contractor shall not use any contract funds, or funds from other sources, to pay the travel
expenses of, or a fee to, ED enployees for lectures, attending program functions, or any other
activities in connection with this contract.

H 30 307-12 CONSENT TO SUBCONTRACT (AUGUST 1998)
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Consent is hereby given to the contractor to subcontract with TBD in the anount

proposal revision.
H 31 307-13 DEPARTMENT SECURI TY REQUI REMENTS (JUNE 2006)

The Contractor and its subcontractors shall conply with Departnent Security
policy requirements as set forth in:

A.  The Statenment of Work of this contract;

B. The Privacy Act of 1974 (P.L. 93-579, U S.C. 552a);

C. The U. S. Departnent of Education Handbook for Information
Assurance Security Policy, OCIO 01 (March 2006); and

D. The U S. Departnent of Education Departnental Directive OM 5-101,
"Contractor Enployee Personnel Security Screenings."

The Contractor nmay request copies of the above referenced
docunents by contacting the Contract Specialist via phone at (202) 245-6822
Bar akat . Shaki r @d. gov

Contractor enpl oyee positions required under this contract and their
desi gnated risk |evels:

H gh Risk (HR):
Moderate Risk (MR): Project Director
Deputy Project Director
Princi pal |nvestigator
Task/ Subt ask Manager - Sensitive
Resear cher/ Anal yst # Sensitive
Fi el d Supervi sor
Site Recruiter/ Coordinator
Dat a Coor di nat or
Dat a Manager
Survey and Observation Director
Cl assroom Observati on Coder
Dat abase Coder
Pr ogr ammer / Anal yst
Low Ri sk (LR): Anal yst Research Assi stant

Al'l contractor enployees nust undergo personnel security screening if they
will be enployed for thirty (30) days or nore, in accordance with
Departnental Directive OM 5-101, "Contractor Enpl oyee Personnel
Screenings." The type of screening and the tinmng of the screening wll
depend upon the nature of the contractor position, the type of data to be
accessed, and the type of information technology (IT) system access
required. Personnel security screenings will be comensurate with the risk
and nagni tude of harmthe individual could cause.

The contractor shall:

- Ensure that all non-U S. citizen contractor enployees are | awful
per manent residents of the United States or have appropriate work
aut hori zati on docunents as required by the Departnment of Honel and
Security, Bureau of Inmigration and Appeals, to work in the United
St at es.

- Ensure that no enpl oyees are assigned to H gh Ri sk desi gnated
positions prior to a conpleted prelimnary screening.

- Submit all required personnel security forns to the Contracting
Oficer's Representative (COR) within 24 hours of an assignnment to a
Department contract and ensure that the forns are conplete.

- Ensure that no contractor enployee is placed in a higher risk
position than that for which he or she was previously approved,
wi thout the approval of the Contracting Oficer or his or her
representative, the Departnent Personnel Security Oficer, and the
Conmput er Security O ficer.

- Ensure that all contractor enployees occupying Hi gh R sk designated
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positions subnit forns for reinvestigation every five (5) years for
the duration of the contract or if there is a break in service to a
Departnent contract of 365 days or nore.

- Report to the COR all instances of individuals seeking to obtain
unaut hori zed access to any departnental |IT system or sensitive but
uncl assified and/or Privacy Act protected infornation.

- Report to the COR any information that raises an i ssue as to whether
a contractor enployee's eligibility for continued enpl oynent or
access to Departnent | T systenms, or sensitive but unclassified
and/ or Privacy Act protected infornmation, pronotes the efficiency of
the service or violates the public trust.

- Wthdraw from consi derati on under the contract any enpl oyee
recei ving an unfavorabl e adj udi cati on determ nation.

- Oficially notify each contractor enployee if he or she will no
| onger work on a Departnent contract.

- Abide by the requirenents in Departnental Directive OM5-101
"Contractor Enpl oyee Personnel Screenings."

Further information including definitions of terns used in this clause and
a list of required investigative fornms for each risk designation are
contained in Departrmental Directive OM5-101, "Contractor Enployee

Per sonnel Screenings."

Failure to conply with the contractor personnel security requirenents nay
result in a termnation of the contract for default.

H 32 307-15 W THHOLDI NG OF CONTRACT PAYMENTS - SECURI TY (JUN 2006)

Not wi t hst andi ng any ot her paynent provisions of this contract, failure of the contractor to subnit
required forms, responses or reports when due; failure to performor deliver required work, supplies,
or services; or, failure to neet any of the requirenents of the contract, to include all requirenents
as specified in Cause 307-13 Departnment Security Requirenments, will result in the withhol ding of
paynments under this contract in such amounts as the contracting officer deenms appropriate, unless
the failure arises out of causes beyond the control, and w thout the fault of negligence, of the
contractor, as defined by the clause entitled "Excusable Del ays or Default", as applicable. The
Government shall pronptly notify the contractor of its intention to w thhold payment of any invoice
or voucher submtted. Paynent will be withheld until the failure is cured, a new delivery schedule is
agreed upon, or paynent is nade as part of a termination settlenent.

H 33 307-19 REDACTED PROPCSALS ( DECEMBER 1998)

The contractor shall provide a redacted copy of its successful technical proposal to the Contracting
O ficer within five (5) days after contract award. The redacted proposal shall be suitable for
rel ease by the Governnent under a Freedom of Information Act (FO A) request. The redacted proposa
shal | be subnmitted in an electronic format that is readable by Mcrosoft Ofice applications.

H 34 307-24 CONSULTANT SERVI CES AND CONSENT (APRIL 1986)

The Contractor shall obtain the consent of the Contracting O ficer
prior to using any consultant on this contract. The Contractor

shal | determ ne whether any consultant that is used has in effect an
agreenent with another Federal agency for simlar or |ike services

and, if so, shall notify the Contracting O ficer.

H 35  313.237-72 CLEARANCE OF CONFERENCES/ MEETI NGS ( DECEMBER 2012)
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Any hotel/venue contract that the Contractor negotiates nmust be reviewed by and receive concurrence
froman Event Services Team nenber prior to final agreenent. The Event Services staff can be contacted
at (202) 401-3679 or event.services@d. gov.

Conps: The Contractor does not have authority to negotiate or accept room upgrades for Department or
Contractor staff. However, the Contractor is authorized to exercise its best efforts to obtain other
Conps of necessary itens/services that the Departnent woul d otherw se seek to procure in furtherance
of the conference/neeting (i.e., neeting roons, sleeping roons, audio-visual equipnment, etc.)

Dual Conpensation: Contractors are prohibited fromreceiving conpensation fromboth the Departnment and
any other source for conference planning performed pursuant to the terns of this Contract. |If the
vendor receives any conpensation from another source as a result of conference services performed for
the Departnent, the Contractor will report this conpensation to the Contracting Oficer and offset its
i nvoice to the Departnent in an equal anount.

H 36  316-1 ACCESSIBILITY OF SOFTWARE ( OCTOBER 1999)

The Departnent of Education (ED) considers universa
accessibility to information a priority for all its enployees
and external custoners, including individuals with disabilities.
Under Sections 504 and 508 of the Rehabilitation Act of 1973

(29 U S.C. sections 794 and 794d, as anended), ED nust ensure the
accessibility of its prograns and activities, specifically its
obligation to acquire and use accessible electronic and

information technol ogy. ED naintains the nanual, "Requirenents

for Accessible Software Design," to convey the accessibility

needs of the Department to the devel opers and suppliers

of conputer applications. To conply with the provisions of this
cl ause, the contractor nay use the edition of the ED manual
"Requi rements for Accessible Software Design" in effect at

the date of award of this contract or any nore recent edition.

A copy of the nost recent edition of the manual may be found at

http://ww. ed. gov/ fund/ contract/apply/clibrary/software. htmn
(a) Software delivered to or devel oped for ED -Except as
provided in paragraph (b) or (c¢) of this clause, all
software delivered to or devel oped for ED, under this
contract, for use by ED s enpl oyees or external customers
must nmeet all the requirements of the ED manua
"Requi rements for Accessible Software Design." However
in accordance with paragraph (c¢) of this clause, the
contracting officer nay waive a particular requirenent
of the ED Manual, provided that ED s use of the software
will nmeet the requirenents of Sections 504 and 508 of
the Rehabilitation Act of 1973 (29 U.S.C. sections 794
and 794d, as anended).
(b) Software enhanced or nodified for ED -Any enhancenents
and ot her nodifications, nade under this contract to
software for use by ED s enpl oyees or external custoners,
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are subject to the requirenents of paragraph (a) of this

cl ause, regardl ess of where or how the software was first
devel oped. Except as otherw se specified el sewhere in

the contract schedule, the contractor is only required to
ensure that enhancenents or nodifications (not other

preexi sting features or conponents) of the software fully
comply with the accessibility requirenments of paragraph (a).
However, the contractor is encouraged point out any preexisting
features or conmponents that do not neet accessibility

requi renents and to suggest solutions to ensure the software
conpl i es.

(c) \Waiver of requirenments--1t is recognized that new
technol ogi es may provide solutions that are not envisioned
in or consistent with the provisions of the manual

"Requirenents for Accessible Software Design." Al so, conpliance
with certain requirenments of the nanual nay not be feasible for
the particular software required. |n such extraordinary

circunstances, the contracting officer may grant a waiver, in
witing, to any requirement of the manual or of this clause if

it furthers a public interest of ED and will not significantly
inmpair ED's ability to ensure accessibility of its prograns and
activities to all its enployees and external custoners, including
individuals with disabilities. To request a waiver, the contractor
shall notify the contracting officer in witing, listing the
specific accessibility requirenents that would not be net and
expl ai ni ng how the accessibility of a particular feature

can be achieved by alternative means or why it is not feasible to
make a feature of the software accessible.

(d) Condition of paynent--The contractor agrees that conpliance
with the provisions of this clause upon delivery of the software
to EDis a condition of paynent under this contract.
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SECTION |
CONTRACT CLAUSES

. 1 52.202-1 DEFI N TIONS (NOV 2013)

(Ref erence 52.202-1)

. 2 52.203-3 GRATU TIES (APR 1984)

(Reference 52.203-3)

. 3 52.203-5 COVENANT AGAI NST CONTI NGENT FEES (MAY 2014)

(Reference 52.203-5)

. 4 52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT ( SEP 2006)
(Reference 52.203-6)

I. 5 52.203-7 ANTI - KI CKBACK PROCEDURES ( MAY 2014)

(Ref erence 52.203-7)

. 6 52.203-8 CANCELLATION, RESCI SSI ON, AND RECOVERY OF FUNDS FOR | LLEGAL OR | MPROPER ACTI VI TY (MAY
2014)

(Reference 52.203-8)

. 7 52.203-10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY (MAY 2014)
(Reference 52.203-10)

I. 8 52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS ( OCT 2010)
(Ref erence 52.203-12)

. 9 52.203-13 CONTRACTOR CODE OF BUSI NESS ETHI CS AND CONDUCT ( APR 2010)

(Reference 52.203-13)

I. 10 52.203-14 DI SPLAY OF HOTLI NE POSTER(S) (DEC 2007)

(Ref erence 52.203-14)

. 11 52.203-17 CONTRACTOR EMPLOYEE WHI STLEBLOWER RI GHTS AND REQUI REMENT TO | NFORM EMPLOYEES OF
VWHI STLEBLOWER RI GHTS ( APR 2014)

(Ref erence 52.203-17)

. 12 52.204-4 PRI NTED OR COPI ED DOUBLE- S| DED ON POSTCONSUMER FI BER CONTENT PAPER ( MAY 2011)
(Ref erence 52.204-4)

. 13 52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

(Ref erence 52.204-7)
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. 14 52.204-10 REPORTI NG EXECUTI VE COVPENSATI ON AND FI RST- TI ER SUBCONTRACT AWARDS (JULY 2013)
(Reference 52.204-10)

I. 15 52.204-13 SYSTEM FOR AWARD MANAGEMENT MAI NTENANCE (JULY 2013)

(Reference 52.204-13)

I. 16 52.209-6 PROTECTI NG THE GOVERNMENT™ | NTEREST WHEN SUBCONTRACTI NG W TH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPCSED FOR DEBARMENT (AUG 2013)

(Reference 52.209-6)

. 17 52.209-9 UPDATES OF PUBLI CLY AVAI LABLE | NFORVATI ON REGARDI NG RESPONSI| Bl LI TY MATTERS (JULY
2013)

(Reference 52.209-9)

I. 18 52.210-1 MARKET RESEARCH ( APR 2011)

(Ref erence 52.210-1)

I. 19 52.215-2 AUDI T AND RECORDS- - NEGOTI ATI ON ( OCT 2010)

(Ref erence 52.215-2)

. 20 52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORMAT (OCT 1997)

(Reference 52.215-8)

. 21 52.216-7 ALLOMBLE COST AND PAYMENT (JULY 2013)

(Ref erence 52.216-7)

. 22 52.216-8 FI XED FEE (JUN 2011)

(Reference 52.216-8)

. 23 52.219-4 NOTI CE OF PRI CE EVALUATI ON PREFERENCE FOR HUBZONE SMALL BUSI NESS CONCERNS (JAN 2011)
(Reference 52.219-4)

. 24 52.219-8 UTILI ZATI ON OF SMALL BUSI NESS CONCERNS ( MAY 2014)

(Reference 52.219-8)

I. 25 52.219-9 Il SMALL BUSI NESS SUBCONTRACTI NG PLAN (JUL 2013)--ALTERNATE Il (OCT 2001)
(Reference 52.219-9 I1)

I. 26 52.219-16 LI QUI DATED DAMAGES- - SUBCONTRACTI NG PLAN ( JAN 1999)

(Reference 52.219-16)

. 27 52.219-28 POST- AWARD SMALL BUSI NESS PROGRAM REPRESENTATI ON (JUL 2013)
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(Reference 52.219-28)
. 28 52.222-2 PAYMENT FOR OVERTI ME PREM UMS (JUL 1990)
(Ref erence 52.222-2)

(The followi ng clause shall apply as prescribed in FAR 22.202.)

. 29 52.222-3 CONVI CT LABOR (JUN 2003)

(Reference 52.222-3)

I. 30 52.222-17 {52.222-17} NONDI SPLACEMENT OF QUALI FI ED WORKERS ( MAY 2014)
(Ref erence 52.222-17)

. 31 52.222-21 PROH BI TI ON OF SEGREGATED FACI LI TI ES (FEB 1999)

(Ref erence 52.222-21)

(The follow ng clause shall apply as prescribed in FAR 22.8.)

. 32 52.222-26 EQUAL OPPORTUNITY ( MAR 2007)
(Ref erence 52.222-26)

(The followi ng clause shall apply as prescribed in FAR 22.1308.)

I. 33 52.222-35 EQUAL OPPORTUNI TY FOR VETERANS. [ SEP 2010]
(Reference 52.222-35)

(The followi ng clause shall apply as prescribed in FAR 22.1408.)

. 34 52.222-36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TIES (COCT 2010
(Reference 52.222-36)

I. 35 52.222-37 EMPLOYMENT REPORTS VETERANS (SEP 2010)

(Reference 52.222-37)

I. 36 52.222-50 COVBATI NG TRAFFI CKI NG | N PERSONS ( FEB 2009)

(Reference 52.222-50)

. 37 52.222-54 EMPLOYMENT ELI G BILITY VERI FI CATI ON ( AUG 2012)

(Ref erence 52.222-54)

I. 38 52.223-6 DRUG FREE WORKPLACE ( MAY 2001)

(Reference 52.223-6)

I. 39 52.223-18 ENCOURAG NG CONTRACTOR POLI CI ES TO BAN TEXT MESSAG NG WHI LE DRI VI NG ( AUG 2011)
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(Reference 52.223-18)

I. 40 52.224-1 PRI VACY ACT NOTI FI CATI ON (APR 1984)

(Ref erence 52.224-1)

. 41 52.224-2 PRI VACY ACT (APR 1984)

(Ref erence 52.224-2)

. 42 52.225-13 RESTRI CTI ONS ON CERTAI N FORElI GN PURCHASES (JUN 2008)
(Reference 52.225-13)

I. 43 52.227-14 RIGHTS | N DATA- - GENERAL ( MAY 2014)

(Ref erence 52.227-14)

. 44 52.227-17 RIGHTS | N DATA- - SPECI AL WORKS ( DEC 2007)

(Ref erence 52.227-17)

I. 45 52.228-7 | NSURANCE-- LI ABI LI TY TO TH RD PERSONS ( MAR 1996)
(Ref erence 52.228-7)

I. 46 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (FEB 2013)
(Reference 52.229-3)

. 47 52.230-2 COST ACCOUNTI NG STANDARDS ( MAY 2014)

(Ref erence 52.230-2)

|. 48 52.230-3 DI SCLOSURE AND CONSI STENCY OF COST ACCOUNTI NG PRACTI CES (MAY 2014)
(Reference 52.230-3)

I. 49 52.232-1 PAYMENTS ( APR 1984)

(Ref erence 52.232-1)

I. 50 52.232-8 DI SCOUNTS FOR PROWPT PAYMENT (FEB 2002)
(Reference 52.232-8)

(The followi ng clause shall apply as prescribed in FAR 32.111(c)(2).)

I. 51 52.232-9 LIMTATI ON ON W THHOLDI NG OF PAYMENTS ( APR 1984)
(Reference 52.232-9)

I. 52 52.232-11 EXTRAS (APR 1984)

(Ref erence 52.232-11)

I. 53 52.232-17 | NTEREST (MAY 2014)

PAGE 41 OF 187 ED-IES-14-R-0046



(Ref erence 52.232-17)

I. 54

52.232-18 AVAILABI LI TY OF FUNDS ( APR 1984)

(Reference 52.232-18)

(The follow ng clause shall

I. 55

52.232-22

apply if the contract

LI M TATI ON OF FUNDS ( APR 1984)

(Ref erence 52.232-22)

I. 56

52.232-23 ASSI GNMENT OF CLAI M5 (MAY 2014)

(Reference 52.232-23)

. 57

52.232-25 PROWT PAYMENT (JUL 2013)

(Reference 52.232-25)

I. 58

52.233-1 |

DI SPUTES (MAY 2014)-- ALTERNATE | (DEC 1991)

(Ref erence 52.233-1 1)

I. 59

52.233-3 PROTEST AFTER AWARD ( AUG 1996)

(Reference 52.233-3)

I. 60

52.233-3 |

PROTEST AFTER AWARD (AUG 1996) - - ALTERNATE |

(Ref erence 52.233-3 I)

. 61

52.233-4 APPL| CABLE LAW FOR BREACH OF CONTRACT CLAI M (OCT 2004)

(Reference 52.233-4)

. 62

52.242-1

NOTI CE OF | NTENT TO DI SALLOW COSTS ( APR 1984)

(Ref erence 52.242-1)

. 63

52.242-4 CERTI FI CATI ON OF FI NAL | NDI RECT COSTS (JAN 1997)

(Ref erence 52.242-4)

. 64

52.242-13 BANKRUPTCY (JUL 1995)

(Ref erence 52.242-13)

I. 65

52.243-1 |

CHANGES- - FI XED- PRI CE (AUG 1987) - - ALTERNATE |

(Ref erence 52.243-1 1)

I. 66

52.243-2 |

CHANGES- - COST- REI MBURSEMENT ( AUG 1987) - - ALTERNATE |

(Ref erence 52.243-2 1|)
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. 67 52.244-2 | SUBCONTRACTS (OCT 2010)-- ALTERNATE | (JUN 2007)
(Ref erence 52.244-2 1)

I. 68 52.244-6 SUBCONTRACTS FOR COMMERCI AL | TEMS ( MAY 2014)
(Reference 52.244-6)

I. 69 52.246-23 LIMTATION OF LIABILITY (FEB 1997)

(Reference 52.246-23)

I. 70 52.246-25 LIM TATI ON OF LI ABI LI TY--SERVI CES (FEB 1997)
(Ref erence 52.246-25)

. 71 52.249-2 TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT ( FI XED- PRI CE) (APR 2012)
(Ref erence 52.249-2)

. 72 52.249-6 TERM NATI ON ( COST- REI MBURSEMENT) ( MAY 2004)
(Reference 52.249-6)

. 73 52.249-8 DEFAULT (FI XED- PRI CE SUPPLY AND SERVI CE) (APR 1984)
(Reference 52.249-8)

. 74 52.249-14 EXCUSABLE DELAYS (APR 1984)

(Ref erence 52.249-14)

I. 75 52.253-1 COWPUTER GENERATED FORMS (JAN 1991)

(Ref erence 52.253-1)

I. 76 3452.208-72 PAPERWORK REDUCTI ON ACT ( MAY 2011)

(Ref erence 3452. 208-72)

. 77 3452.232-70 LI M TATION OF COST OR FUNDS ( MAY 2011)
(Reference 3452.232-70)

I. 78 3452.242-70 LI TI GATI ON AND CLAI M5 (MAY 2011)

(Ref erence 3452. 242-70)

|. 79  3452.242-73 ACCESSIBILITY OF MEETI NGS, CONFERENCES, AND SEM NARS TO PERSONS W TH DI SABI LI TI ES
(MAY 2011)

(Ref erence 3452, 242-73)

I. 80 52.217-8 OPTION TO EXTEND SERVI CES ( NOV 1999)
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The Governnent may require continued performance of any services wthin the limts and at the rates
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing

| abor rates provided by the Secretary of Labor. The option provision nmay be exercised nore than once,
but the total extension of performance hereunder shall not exceed 6 nonths. The Contracting Oficer
may exercise the option by witten notice to the Contractor within 30 Days. Labor rates negoti ated
for Option Period 17 will be used if this extension is authorized

(End of d ause)

. 81 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT ( MAR 2000)

(a) The Government may extend the termof this contract by witten notice to the Contractor within
60 days prior to the expiration of the Base Period (for the exercise of Option Period 1) and 60 days
prior to the conmencenent of Option Periods 2-17 provided that the Governnent gives the Contractor
a prelimnary witten notice of its intent to extend at |least (5 nonths)150 days before the contract
expires. The prelimnary notice does not commit the Government to an extension

(b) If the Governnent exercises this option, the extended contract shall be considered to include
this option clause

(c) The total duration of this contract, including the exercise of any options under this clause
shal | not exceed 98 nonths.

(FY 2014 Cohort)

Base Period: Decenmber 19, 2014 - February 5, 2016 (14 Months) - Cost: TBD

Option Period 1: Decenber 19, 2015 - February 5, 2017 (14 Months) - Cost: TBD
Option Period 2: Decenber 18, 2016 - February 3, 2018 (14 Mnths) - Cost: TBD
Option Period 3: Decenber 16, 2017 - February 2, 2019 (14 Mnths) - Cost: TBD
Option Period 4: Decenber 15, 2018 - February 1, 2020 (14 Months) - Cost: TBD
Option Period 5: Decenber 14, 2019 - January 31, 2021 (14 Months) - Cost: TBD

(FY 2015 Cohort)

Option Period 6: Decenmber 19, 2015 - February 5, 2017 (14 Months) - Cost: TBD
Option Period 7: Decenber 19, 2016 - February 5, 2018 (14 Mnths) - Cost: TBD
Option Period 8: Decenber 18, 2017 - February 3, 2019 (14 Mnths) - Cost: TBD
Option Period 9: Decenber 16, 2018 - February 2, 2020 (14 Months) - Cost: TBD
Option Period 10: Decenmber 15, 2019 - February 1, 2021 (14 Months) - Cost: TBD
Option Period 11: Decenmber 14, 2020 - January 31, 2022 (14 Months) - Cost: TBD

(FY 2016 Cohort)

Option Period 12: Decenmber 19, 2016 - February 5, 2018 (14 Months) - Cost: TBD
Option Period 13: Decenmber 19, 2017 - February 5, 2019 (14 Months) - Cost: TBD
Option Period 14: Decenber 18, 2018 - February 3, 2020 (14 Months) - Cost: TBD
Option Period 15: Decenmber 16, 2019 - February 2, 2021 (14 Months) - Cost: TBD
Option Period 16: Decenmber 15, 2020 - February 1, 2022 (14 Months) - Cost: TBD
Option Period 17: Decenmber 14, 2021 - January 31, 2023 (14 Months) - Cost: TBD

(End of d ause)

. 82 52.219-25 SMALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON PROGRAM - DI SADVANTAGED STATUS AND
REPORTI NG (JUL 2013)

(a) "Disadvantaged status for joint venture partners, team nenbers, and subcontractors." This

cl ause addresses di sadvantaged status for joint venture partners, team ng arrangenment nenbers,
and subcontractors and is applicable if this contract contains small disadvantaged busi ness (SDB)
participation targets. The Contractor shall obtain representations of snall disadvantaged status
fromjoint venture partners, team ng arrangenent nenbers, and subcontractors (see exception in
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paragraph (b) of this section) through use of a provision substantially the sanme as paragraph (b)
(1) (i) of the provision at FAR 52.219-22, Small Disadvantaged Busi ness Status. The Contractor shal
confirmthat a joint venture partner, team nenber, or subcontractor representing itself as a small
di sadvant aged busi ness concern is a snall disadvantaged business concern certified by the Small

Busi ness Administration by wusing the Systemfor Award Managanent database or by contacting the SBA
Ofice of Snall Disadvantaged Business Certification and Eligibility.

(b) For subcontractors that are not certified as a snall di sadvantaged business by the Small
Busi ness Administration, the Contractor shall accept the subcontractor®™ witten self-representation
as a small disadvantaged business, unless the Contractor has reason to question the self-

representation.

(c) Reporting requirement. If this contract contains SDB participation targets, the Contractor shal
report on the participation of SDB concerns at contract conpletion, or as otherw se provided in
this contract. Reporting may be on Optional Form 312, Snmll Di sadvant aged Busi ness Parti ci pation
Report, in the Contractor® own format providing the same information, or acconplished through using
the El ectronic Subcontracting Reporting System Snall Di sadvantaged Business Participati on Report.
This report is required for each contract containing SDB participation targets. If this contract
contains an individual Small Business Subcontracting Plan, reports shall be subnmitted with the fina
I ndi vi dual Subcontract Report at the conpletion of the contract.

(End of d ause)

I. 83 52.222-40 NOTI FI CATI ON OF EMPLOYEE RI GHTS UNDER THE NATI ONAL LABOR RELATI ONS ACT (DEC 2010)

(a) During the termof this contract, the Contractor shall post an enployee notice, of such size and
in such form and containing such content as prescribed by the Secretary of Labor, in conspicuous
pl aces in and about its plants and offices where enpl oyees covered by the national Labor Relations
Act engage in activities relating to the performance of the contract, including all places where
notices to enployees are customarily posted both physically and electronically, in the | anguages
enpl oyees speak, in accordance with 29 CFR 471.2(d) and (f).

(1) Physical posting of the enpl oyee notice shall be in conspicuous places in and about the
Contractor s plants and offices so that the notice is promnent and readily seen by enpl oyees who are
covered by the National Labor Relations Act and engage in activities related to the perfornmance of
the contact.

(2) If the Contractor custonarily posts notices to enployees electronically, then the Contractor
shall also post the required notice electronically by displaying promnently, on any Web site that
is nmaintained by the Contractor and is custonarily used for notices to enpl oyees about terns and
condi tions of enploynent, a link to the Departnment of Labor s Wb site that contains the full text
of the poster. The link to the Departnent s Wb site, as referenced in (b)(3) of this section,
must read, "lInportant Notice about Enployee Rights to Organize and Bargain Collectively with Their
Enpl oyers. "

(b) This required enpl oyee notice, printed by the Departnent of Labor, may be--

(1) Obtained fromthe Division of Interpretations and Standards, Ofice of Labor-Managenent
Standards, U S. Department of Labor, 200 Constitution Avenue, NW, Room N 5609, Washi ngton, DC 20210
(202) 693-0123, or fromany field office of the Ofice of Labor-Mnagenent Standards or Ofice of
Federal Contract Conpliance Prograns;

(2) Provided by the Federal contracting agency if requested

(3) Downl oaded fromthe Ofice of Labor-nmanagenent Standards Web site at www. dol . gov/ol ns/regs/

conpl i ance/ EOL3496. ht m or

(4) Reproduced and used as exact duplicate copies of the Departnent of Labor s official poster

(c) The required text of the enployee notice referred to in this clause is |ocated at Appendi x A,
Subpart A, 29 CFR Part 471

(d) The Contractor shall conply with all provisions of the enployee notice and related rules,
regul ations, and orders of the Secretary of Labor.

(e) In the event that the Contractor does not conply with the requirenments set forth in paragraphs
(a) through (d) of this clause, this contract nay be terminated or suspended in whole or in part,
and the Contractor may be suspended or debarred in accordance with 29 CFR 471.14 and subpart 9.4
Such other sanctions or renedies nay be inposed as are provided by 29 CFR part 471, which inplenents
Executive Order 13496 or as otherw se provided by | aw

(f) Subcontracts

(1) The Contractor shall include the substance of this clause, including this paragraph (f),
in every subcontract that exceeds $10,000 and will be performed wholly or partially in the Unites
States, unless exenpted by the rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 3 of Executive Order 13496 of January 30, 2009, so that such provisions will be
bi ndi ng upon each subcontractor.
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(2) The Contractor shall not procure supplies or services in a way designed to avoid the
applicability of Executive Order 13496 or this clause.

(3) The Contractor shall take such action with respect to any such subcontract as may be directed
by the Secretary of Labor as a neans of enforcing such provisions, including the inposition of
sanctions for nonconpliance

(4) However, if the Contractor becones involved in litigation with a subcontractor, or is
threatened with such involvenent, as a result of such direction, the Contractor nma request the United
States, through the Secretary of Labor, to enter into such litigation to protect the interests of the

United States.

(End of cl ause)

I. 84 52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

(a) "Method of paynent."

(1) Al paynents by the Government under this contract shall be nade by el ectronic funds transfer
(EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term"EFT"
refers to the funds transfer and may al so include the paynent information transfer.

(2) In the event the Governnent is unable to rel ease one or nore paynents by EFT, the Contractor
agrees to either--

(i) Accept paynent by check or some other nutually agreeable nethod of payment; or

(i) Request the Government to extend the payment due date wuntil such time as the Government can
make paynment by EFT (but see paragraph (d) of this clause).

(b) "Contractor®™ EFT infornation." The CGovernment shall nake paynment to the Contractor using the EFT
information contained in the Systemfor Award Managenent (SAM database. In the event that the EFT

i nformati on changes, the Contractor shall be responsible for providing the updated infornation to the
SAM dat abase

(c) "Mechanisns for EFT paynent." The Governnment nay nmake paynent by EFT through either the
Aut omat ed C earing House (ACH) network, subject to the rules of the National Automated C earing

House Association, or the Fedwire Transfer System The rules governing Federal payments through the
ACH are contained in 31 CFR part 210

(d) "Suspension of paynent." |f the Contractor™ EFT information in the SAM database is incorrect,
then the Governnent need not nake paynent to the Contractor under this contract until correct EFT
information is entered into the SAM dat abase; and any invoice or contract financing request shal

be deened not to be a proper invoice for the purpose of pronpt paynent under this contract. The
pronpt paynent terns of the contract regarding notice of an inproper invoice and delays in accrual of
interest penalties apply.

(e) "Liability for unconpl eted or erroneous transfers."

(1) If an unconpleted or erroneous transfer occurs because the Governnent used the Contractor”™ EFT
information incorrectly, the Governnent renmains responsible for--

(i) Making a correct paynent;

(ii) Paying any pronpt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an unconpl eted or erroneous transfer occurs because the Contractor’™ EFT information
was incorrect, or was revised within 30 days of Government rel ease of the EFT paynent transaction
instruction to the Federal Reserve System and--

(i) I'f the funds are no | onger under the control of the paynment office, the Government is deened
to have nade paynent and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the paynment office, the Governnent shall not nake
paynent, and the provisions of paragraph (d) of this clause shall apply.

(f) "EFT and pronpt paynment." A paynent shall be deenmed to have been nade in a tinmely manner

in accordance with the pronpt paynment terns of this contract if, in the EFT paynent transaction
instruction released to the Federal Reserve System the date specified for settlenent of the payment
is on or before the pronpt paynent due date, provided the specified paynent date is a valid date
under the rules of the Federal Reserve System

(g9) "EFT and assignnent of clainms." |If the Contractor assigns the proceeds of this contract as
provided for in the assignment of clains terns of this contract, the Contractor shall require as

a condition of any such assignnent, that the assignee shall register separately in the SAM dat abase
and shall be paid by EFT in accordance with the ternms of this clause. Notw thstanding any other
requi renent of this contract, paynent to an ultimate recipient other than the Contractor, or a
financial institution properly recognized under an assignnent of clains pursuant to Subpart 32.8, is
not permtted. In all respects, the requirenents of this clause shall apply to the assignee as if it
were the Contractor. EFT information that shows the ultimate recipient of the transfer to be other
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than the Contractor, in the absence of a proper assignnent of clains acceptable to the Governnent,
is incorrect EFT information within the neaning of paragraph (d) of this clause.

(h) "Liability for change of EFT information by financial agent." The Governnent is not liable for
errors resulting from changes to EFT informati on made by the Contractor™ financial agent.

(i) "Payment information." The paynent or disbursing office shall forward to the Contractor
avai l abl e paynment information that is suitable for transmission as of the date of release of the EFT
instruction to the Federal Reserve System The Government may request the Contractor to designate a
desired format and nmethod(s) for delivery of paynment information from a list of formats and met hods
the payment office is capable of executing. However, the CGovernnment does not guarantee that any
particular format or nethod of delivery is available at any particular paynent office and retains the
latitude to use the format and delivery method nost convenient to the Government. |f the Government
makes paynment by check in accordance with paragraph (a) of this clause, the Governnment shall nai
the paynent information to the remttance address contained in the SAM dat abase

(End of d ause)

I. 85 52.232-39 UNENFORCEABI LI TY OF UNAUTHORI ZED OBLI GATI ONS (JUNE 2013)

(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under
this contract is subject to any End User License Agreenent (EULA), Terms of Service (TOS), or simlar
I egal instrunment or agreenent, that includes any clause requiring the Governnent to indemify the
Contractor or any person or entity for damages, costs, fees, or any other loss or liability that
would create an Anti-Deficiency Act violation (31 U.S.C. 1341), the follow ng shall govern:

(1) Any such clause is unenforceabl e agai nst the Governnent.

(2) Neither the Government nor any Governnent authorized end user shall be deened to have agreed
to such clause by virtue of it appearing in the EULA, TGS, or simlar legal instrunent or agreenent.
If the EULA, TOS, or simlar legal instrument or agreement is invoked through an "1 agree’ click box
or other conparable nechanism(e.g., “click-wap or “browse-wap agreenents), execution does not
bi nd the Governnment or any Governnent authorized end user to such clause.

(3) Any such clause is deermed to be stricken fromthe EULA, TGOS, or sinilar |legal instrunent or
agr eenent .

(b) Paragraph (a) of this clause does not apply to indemification by the Governnent that is
expressly authorized by statute and specifically authorized under applicable agency regulations and
procedures. (End of cl ause)

I. 86 52.232-40 PROVI DI NG ACCELERATED PAYMENTS TO SMALL BUSI NESS SUBCONTRACTCRS ( DEC 2013)

(a) Upon receipt of accelerated paynents fromthe Governnent, the Contractor shall nake

accel erated paynents to its small business subcontractors under this contract, to the nmaxi num extent

practicable and prior to when such paynent is otherw se required under the applicable contract or
subcontract, after receipt of a proper invoice and all other required docunentation fromthe snall
busi ness subcontractor.

(b) The accel eration of paynents under this clause does not provide any new rights under the
Prompt Payment Act.

(c) Include the substance of this clause, including this paragraph (c¢), in all subcontracts with
smal | busi ness concerns, including subcontracts with snmall business concerns for the acquisition of
comercial itemns.

(End of cl ause)

. 87 52.242-3 PENALTIES FOR UNALLOMBLE COSTS ( MAY 2014)

(a) Definition. Proposal, as used in this clause, neans either--
(1) Afinal indirect cost rate proposal submtted by the Contractor after the expiration of its
fiscal year which--
(i) Relates to any paynent nade on the basis of billing rates; or
(ii) WIIl be used in negotiating the final contract price; or
(2) The final statenent of costs incurred and estimated to be incurred under the Incentive Price
Revi sion clause (if applicable), which is used to establish the final contract price
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(b) Contractors which include unallowable indirect costs in a proposal nmay be subject to penalties.
The penalties are prescribed in 10 U.S.C. 2324 or 41 U S. C. chapter 43, as applicable, whichis
i mpl enented in Section 42.709 of the Federal Acquisition Regulation (FAR).

(c) The Contractor shall not include in any proposal any cost that is unallowable, as defined in
Subpart 2.1 of the FAR or an executive agency supplenment to the FAR

(d) If the Contracting OFficer determ nes that a cost submitted by the Contractor in its proposal is
expressly unallowabl e under a cost principle in the FAR or an executive agency supplenent to the
FAR, that defines the allowability of specific selected costs, the Contractor shall be assessed a
penal ty equal to--

(1) The anount of the disallowed cost allocated to this contract; plus
(2) Sinple interest, to be conputed--
(i) On the amobunt the Contractor was paid (whether as a progress or billing paynment) in excess
of the anmount to which the Contractor was entitled; and
(ii) Using the applicable rate effective for each six-nonth interval prescribed by the Secretary
of the Treasury pursuant to Pub. L. 92-41 (85 Stat. 97).

(e) If the Contracting OFficer deternm nes that a cost submitted by the Contractor in its proposa
includes a cost previously determined to be unallowable for that Contractor, then the Contractor
will be assessed a penalty in an amobunt equal to two tinmes the anobunt of the disallowed cost
allocated to this contract.

(f) Determ nations under paragraphs (d) and (e) of this clause are final decisions within the
meani ng of 41 U . S.C. chapter 71, Contract Disputes.

(g) Pursuant to the criteria in FAR 42.709-5, the Contracting Oficer nay wai ve the penalties in
paragraph (d) or (e) of this clause.

(h) Paynment by the Contractor of any penalty assessed under this clause does not constitute
repayment to the Government of any unall owabl e cost which has been paid by the Government to the
Contractor.

(End of d ause)

I. 88 52.244-5 COWPETI TION I N SUBCONTRACTI NG ( DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a conpetitive basis to the
maxi mum practical extent consistent with the objectives and requirenments of the contract.

(b) If the Contractor is an approved nmentor under the Departnent of Defense Pil ot Mentor-Protege
Program (Pub. L. 101-510, section 831 as anended), the Contractor may award subcontracts under this
contract on a nonconpetitive basis to its proteges.

(End of d ause)

. 89 52.252-2 CLAUSES | NCORPORATED BY REFERENCE ( FEB 1998)

This contract incorporates one or nore clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will nmake their full text
avail able. Also, the full text of a clause nmay be accessed electronically at this/these address(es):

(End of d ause)

I. 90 3452. 224-72 RESEARCH ACTI VI TI ES | NVOLVI NG HUMAN SUBJECTS ( MAY 2011)

(a) In accordance with Departnent of Education regulations on the protection of human subjects

in research, title 34, Code of Federal Regulations, part 97 ("the regulations"), the contractor

any subcontractors, and any other entities engaged in covered (nonexenpt) research activities are
required to establish and nmaintain procedures for the protection of human subjects. The definitions
in 34 CFR 97.102 apply to this clause. As used in this clause, covered research nmeans research

i nvol ving human subjects that is not exenpt under 34 CFR 97.101(b) and 97.401(b).
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(b) If ED determ nes that proposed research activities involving human subjects are covered (i.e.
not exenpt under the regulations), the contracting officer or contacting officer s designee wll
require the contractor to apply for the Federal Wde Assurance fromthe O fice for Human Research
Protections, U S. Department of Health and Human Services, if the contractor does not already have
one on file. The contracting officer will also require that the contractor obtain and send to the
Department docunentation of Institutional Review Board (IRB) review and approval of the research.

(c) I'n accordance with 34 CFR part 97, all subcontractors and any legally separate entity (neither
owned nor operated by the contractor) that will be engaged in covered research activities under or
related to this contract shall be required to conply with the requirenents for assurances and | RB
approvals. The contractor nust include the substance of this clause, including paragraph (c) of
this clause, in all subcontracts, and nust notify any other entities engaged in the covered research
activities of their responsibility to conply wth the regul ations.

(d) Under no condition shall the contractor conduct, or allowto be conducted, any covered research
activity involving human subjects prior to the Departrment's receipt of the certification that
the research has been reviewed and approved by the IRB. (34 CFR 97.103(f)). No covered research
i nvol ving hunman subjects shall be initiated under this contract until the contractor has provided
the contracting officer (or the contracting officer’s designee) a properly conpleted certification
formcertifying IRB review and approval of the research activity, and the contracting officer
or designee has received the certification. This restriction applies to the activities of each
participating entity.

(e) I'n accordance with 34 CFR 97.109(e), an |RB nust conduct continuing reviews of covered research
activities at intervals appropriate to the degree of risk, but not less than once a year. Covered
research activities that are expected to |ast one year or nore are therefore subject to review by an
IRB at |east once a year.

(1) For each covered activity under this contract that requires continuing review, the contractor
shal | submit an annual witten representation to the contracting officer (or the contracting
of ficer s designee) stating whether covered research activities have been revi ewed and approved by
an IRB within the previous 12 nonths. The contractor may use the formtitled "Protection of Human
Subj ects: Assurance ldentification/Certification/Declaration of Exenption" for this representation.

For multi-institutional projects, the contractor shall provide this information on its behalf and on
behal f of any other entity engaged in covered research activities for which continuing IRB reviews
are required.

(2) If the | RB disapproves, suspends, terminates, or requires nodification of any covered research
activities under this contract, the contractor shall immediately notify the contracting officer in
witing of the IRB's action

(f) The contractor shall bear full responsibility for perforning as safely as is feasible al
activities under this contract involving the use of human subjects and for conplying with al
applicabl e regul ations and requi renents concerning human subjects. No one (neither the contractor,
nor any subcontractor, agent, or enployee of the contractor, nor any other person or organization,
institution, or group of any kind whatsoever) involved in the performance of such activities shall be
deened to constitute an agent or enployee of the Departnent of Education or of the Federal governnent
with respect to such activities. The contractor agrees to discharge its obligations, duties, and
undertaki ngs and the work pursuant thereto, whether requiring professional judgnment or otherw se, as
an i ndependent contractor w thout inputing liability on the part of the Governnent for the acts of
the contractor and its enpl oyees.

(g) Upon discovery of any nonconpliance with any of the requirenents or standards stated in
par agraphs (b) and (c) of this clause, the contractor shall imediately correct the deficiency. |If
at any tine during performance of this contract, the contracting officer determnes, in consultation
with the Protection of Human Subjects Coordinator, Ofice of the Chief Financial Oficer, or the
sponsoring office, that the contractor is not in conpliance wth any of the requirenents or standards
stated in paragraphs (b) and (c) of this clause, the contracting officer may i medi ately suspend, in
whole or in part, work and further payments under this contract until the contractor corrects such
nonconpl i ance. Notice of the suspension may be conmuni cated by tel ephone and confirned in witing

(h) The Government may terminate this contract, in full or in part, for failure to fully conply with
any regulation or requirenent related to human subjects involved in research. Such term nation may
be in lieu of or in addition to suspension of work or paynent. Nothing herein shall be construed

tolimt the Governnment s right to terminate the contract for failure to fully conply with such
requi renents.

(i) The regulations, and related information on the protection of human research subjects, can
be found on the Departnent s protection of human subjects in research Wb site: http://ed. gov/

about/offices/list/ocfol/ hunansub. htm. Contractors may also contact the follow ng office to obtain
i nformati on about the regulations for the protection of human subjects and rel ated policies and
gui del i nes:

Protection of Human Subj ects Coordi nator

U S. Departnment of Education

Ofice of the Chief Financial Oficer
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400 Maryl and Avenue, SW
Washi ngt on, DC 20202-4331
Tel ephone: (202) 245-8090.

(End of d ause)
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Performance Work Statement

EVALUATION OF INVESTING IN INNOVATION
FISCAL YEAR (FY) 2014-2016 COHORTS

National Center for Education Evaluation
Institute of Education Sciences
U.S. Department of Education

l. INTRODUCTION

The Institute of Education Sciences (IES) at the U.S. Department of Education (ED)
intends to provide technical assistance to the local evaluators of the 2014 cohort of
Investing in Innovation (i3) Grantees and to produce a report summarizing the status of
these evaluations through one year of the grants.

i3 Grantees are required to fund an independent evaluation. This contract will provide
technical assistance on the conduct of these evaluations to maximize their strength (with
a goal of meeting What Works Clearinghouse evidence standards) and the quality of their
implementation data and performance feedback. The contract will also assess the strength
of the evaluations and conduct a cross-site analysis of the results of the evaluations.

The three existing Evaluation of i3 contracts (ED-IES-10-C-0064, ED-1ES-13-C-0005,
and ED-IES-14-C-0007), which are described below in the Project Design Issues section
(Section D), cover the 2010 — 2013 cohorts of i3 grantees and cannot be expanded to
include future cohorts.

A. Investing in Innovation Authorizing Legislation and Purpose

Investing in Innovation was authorized under the American Recovery and Reinvestment
Act of 2009 (ARRA), Section 14007, Title X1V (Public Law (P.L.) 111-5), as amended
by section 307 of Division D of P.L. 111- 117 (H.R. 3288), the Consolidated
Appropriations Act, 2010.

The American Recovery and Reinvestment Act included $100 billion in new federal
money for education. A substantial portion of this money was intended to replace lost
state revenue, but much of it is designed to drive innovation at all levels of education,
improve school performance, and reduce achievement gaps. ARRA authorized up to
$650 million in FY 2010 to establish an Innovation Fund. Subsequent appropriations
authorized $150 million for additional grants under this program in FY 2011 and in FY
2012, and $142 million in FY 2013 and FY 2014.

The purpose of i3 is to support entities with a record of improving student achievement

(local educational agencies (LEAS) and nonprofits in partnership with LEAs or a
consortium of schools) in order to expand the implementation of, and investment in,
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evidence-based practices, strategies, and programs and to serve as models. Another
purpose of this fund is to identify and document best practices that can be shared and
taken to scale based on demonstrated success.

The i3 program includes three types of competitive grants: Scale-up, Validation, and
Development. Scale-up and Validation grants require prior evidence of effectiveness,
while Development grants support innovative strategies.

All'i3 grantees are required to fund an independent local evaluation. Scale-up and
Validation grantees are expected to conduct a study that, if well-implemented would meet
What Works Clearinghouse (WWC) evidence standards without reservations.

More information on i3 is available on the Department’s website at:
http://www.ed.gov/programs/innovation/index.html.

B. Period of Performance

The contract will include a 14-month Base Period covering the first year of work with the
FY 2014 cohort; and five successive, 14-month Option Periods to extend the technical
assistance and reporting work through the completion of the FY 2014 cohort. Each of
these option periods will overlap with the previous and following period by 2 months.

The contract will include six additional 14-month Option Periods to conduct this work
with the FY 2015 cohort and six additional 14-month Option Periods to conduct this
work with the FY 2016 cohort. Within the cohorts, each of the option periods will
overlap with the previous and following period by 2 months.

While there will be a base period and 17 option periods, all periods overlap with each
other by at least 2 months and as many as 14 months.

If all of the option periods are exercised, the total length of the contract will be 98
months.

C. Key Questions and Activities
The key evaluation questions are:
e To what extent are the i3 independent local evaluations well-designed and
well-implemented™?

e What are the results for different categories of key i3-funded practices,
strategies, and programs?

! As defined in the attached document, “National Evaluation of i3 Analysis and Reporting Plan Version
1.0,” produced under the first contract (EDIES10C0064).
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Since one of the purposes of i3 is to identify and document best practices that can be
shared and taken to scale based on demonstrated success, each grantee is required to fund
a local independent evaluation. Scale-up and Validation applications will be judged on
the extent to which the proposed methods of evaluation include a study that, if well-
implemented, would meet What Works Clearinghouse evidence standards without
reservations. While Development applications will not explicitly be judged on the extent
to which the proposed evaluation methods would meet WW(C evidence standards, these
applicants will also be judged on the quality of their evaluation plans.

The contractor will provide technical assistance to local evaluators to maximize the
strength of the design and implementation of the independent evaluations. There are
several i3 Government Performance and Results Act (GPRA) program performance
measures (see the table below) related to the local independent evaluations and to the
quality of implementation and performance data they collect (all the i3 performance
measures can be found at: http://wwwz2.ed.gov/programs/innovation/index.html). There
are measures for Scale-up and Validation grantees that involve the extent to which
evaluations are well-designed and well-implemented. This means that the evaluation
meets the What Works Clearinghouse evidence standards, with or without reservations.
The contractor will assist i3 Scale-up and Validation grantees in meeting these standards.
For Development evaluations not using a design eligible for WWC review, the contractor
will assess the evaluation according to the standards of “promise” in the document
“National Evaluation of i3 Analysis and Reporting Plan Version 1.0.”

Scale-Up Grants Validation Grants Development Grants
Short-term performance measures
The percentage of programs, The percentage of programs, The percentage of programs,
practices, or strategies supported | practices, or strategies supported | practices, or strategies supported
by a Scale-up grant with ongoing | by a Validation grant with by a Development grant with
well-designed and independent ongoing well-designed and ongoing evaluations that provide
evaluations that will independent evaluations that will | evidence of their promise for
provide evidence of their provide evidence of their improving student outcomes
effectiveness at improving effectiveness at improving
student outcomes at scale student outcomes
The percentage of programs, The percentage of programs, The percentage of programs,
practices, or strategies supported | practices, or strategies supported | practices, or strategies supported
by a Scale-up grant with ongoing | by a Validation grant with by a Development grant with
evaluations that are providing ongoing evaluations that are ongoing evaluations that are
high-quality implementation data | providing high-quality providing high-quality
and performance feedback that implementation data and implementation data and
allow for periodic assessment of | performance feedback that allow | performance feedback that allow
progress toward achieving for periodic assessment of for periodic assessment of
intended outcomes progress toward achieving progress toward achieving
intended outcomes intended outcomes
Long-term performance measures
The percentage of programs, The percentage of programs, The percentage of programs,
practices, or strategies supported | practices, or strategies supported | practices, or strategies supported

2 See http://ies.ed.gov/ncee/wwc/references/idocviewer/Doc.aspx?docld=19&tocld=4).
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by a Scale-up grant that
implement a completed well-
designed, well-implemented and
independent evaluation that
provides evidence of their
effectiveness at improving
student outcomes at scale

by a Validation grant that
implement a completed well-
designed, well-implemented and
independent evaluation that
provides evidence of their
effectiveness at improving
student outcomes

by a Development grant with a
completed

evaluation that provides evidence
of their promise for improving
student outcomes

The percentage of programs,
practices, or strategies supported
by a Scale-up grant with a
completed well-designed, well-
implemented and independent
evaluation that provides
information about the key
elements and the approach of the
project so as to facilitate
replication or testing in other
settings

The percentage of programs,
practices, or strategies supported
by a Validation grant with a
completed well-designed, well-
implemented and independent
evaluation that provides
information about the key
elements and the approach of the
project so as to facilitate
replication or testing in other
settings

The percentage of programs,
practices, or strategies supported
by a Development grant with a
completed evaluation that
provides information about the
key elements and approach of the
project so as to facilitate further
development, replication, or
testing in other settings

The contractor (using staff that has not been involved in providing technical assistance)
will characterize whether or not the evaluations meet the standards for a well-designed
and well-implemented study (or a study showing promise). The contractor will also
summarize the results of the i3 evaluations, including the use of meta-analysis within key

areas of practices, strategies, and programs where feasible.

D. Project Design Issues

ED awarded a contract to Abt Associates in September of 2010 (EDIES10C0064) to
conduct the technical assistance and analysis and reporting activities described in this
PWS for the 2010 cohort of i3 grantees (this contract was modified to include the 2011
cohort in July 2012). ED awarded a second contract to Abt Associates in December of
2012 (EDIES13C0005) to conduct the technical assistance and analysis and reporting
activities described in this PWS for the 2012 cohort of i3 grantees. ED awarded a third
contract to Abt Associates in December of 2013 (EDIES14C0007) to conduct the
technical assistance and analysis and reporting activities described in this PWS for the

2013 cohort of i3 grantees.

The FY 2014 contract will continue this work for the FY 2014 (and through options
through the FY 2015 and FY 2016 cohorts). It is important for the FY 2014 contractor to
fully understand the work of the current three contracts to maintain high quality,
consistent technical assistance, analysis, and reporting across i3 cohorts. Critical
documents completed under the first contract (EDIES10C0064) are attached: National
Evaluation of i3 Analysis and Reporting Plan Version 1.0, Evaluation Design Summary
Template, Contrast Tool, and Customized Technical Assistance Plan template.

This contract will be awarded on a similar schedule as the 2014 i3 grants (by December
31, 2014). Thus, the contractor shall review the funded applications and use that review
to inform the preparation of a technical assistance and analysis plan after award (see Task

2-Project Planning).
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Discussed below are a number of areas of uncertainty and variation in the grants that will
affect the plan. Other issues may arise as the project is carried out.

e Wide scope of the i3 program

o Unlike some ED programs that focus on a specific content area (for
example, reading), i3 will fund innovations in a wide array of areas. The
absolute priorities® for the FY 2014 i3 grant competition are*:

= Improving the Effectiveness of Teachers or Principals,

= Improving Low-Performing Schools,

= Improving Science, Technology, Engineering, and Mathematics
(STEM) Education,

= Implementing Internationally Benchmarked, College- and Career-
Ready Elementary and Secondary Academic Standards,

= Serving Rural Communities.

o The grant competition includes competitive preference priorities in a wide

range of areas as well:
= Improving Cost-Effectiveness and Productivity,
= Enabling Broad Adoption of Effective Practices,
= Supporting Novice i3 Applicants.

o The program will fund innovations for students from birth through grade
12 (including an invitational priority for supporting high-quality early
learning).

o The program includes a number of possible outcome measures. Projects
are to substantially and measurably improve student achievement or
student growth, close achievement gaps, decrease dropout rates, increase
high school graduation rates, or increase college enroliment and
completion rates.

o Variety of evaluation designs

o Scale-up and Validation grantees are expected to fund randomized
controlled trials or quasi-experimental designs.

o Development grantees are not required to use any particular evaluation
design.

e Variability of local evaluators’ qualifications and experience across grantees
e Variation in grant length (36 — 60 months)

E. Conflicts of Interest

The contractor shall maintain independence between staff providing technical assistance
and staff making assessments about the strength of the evaluations and conducting the
cross-site analysis and reporting of findings. The contractor shall also ensure that none of
their staff will serve as an i3 local evaluator or that there is a firewall between any staff
who will serve as an i3 local evaluator and the staff working on this contract.

® Applicants must identify one of these priorities for their project to address.
“ Note that ED could change the absolute priorities used for later competitions covered by the option
periods of this contract.
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F. Preliminary Assumptions

It is critical for technical assistance to be available early in the i3 grant implementation to
ensure the strongest local evaluations possible. However, this timing does create some
challenges for the contract, in that information about the grantees will only be available
after contract award. Below, ED provides priorities and preliminary assumptions
regarding the technical assistance and analysis plans for this contract. It may be
necessary to modify the contract once details are available about funded applications
(number of grantees, types of interventions, types of evaluation designs, qualifications of
evaluators) that could affect the types or amount of technical assistance required or the
amount and types of analyses possible. As such, the contractor shall finalize the technical
assistance and analysis plan (with COR review and approval) through the work of Task 2
(Project Planning).

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will
receive proactive, regular technical assistance. Should prioritization become necessary,
the contractor will negotiate proposed changes to the technical assistance plan with ED.
There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort,
and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar
($242 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).

ED’s preliminary assumptions about reporting are to provide OIl with information on the
progress of the evaluations (including information they need to report on their GPRA
performance measures) annually (during the base period and each option period), and a
final report that also provides cross-site summary tables of findings for each cohort (in
the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015
cohort, and the 17th option period for the FY 2016 cohort).

1. SCOPE OF WORK

This section specifies the tasks and subtasks that the contractor shall perform to fully
execute all PWS requirements outlined in Sections A through R outlined below.

A. Base Contract (Year One of the FY 14 Cohort)

Task 1—Communicate with ED (Fixed-Price Task)

1.1 Kick-off Meeting. The contractor’s project director and key project staff (up to two)
shall meet with the COR and other appropriate ED staff in Washington, DC within
ten working days of the effective date of the contract award to discuss details
regarding the tasks outlined in the proposal and other issues related to the contract.
The contractor shall provide an agenda for the meeting and come prepared to identify
any areas of concern and to suggest ways of responding to these concerns. Within
one week of the meeting, the contractor shall submit to the COR a memo
summarizing the key issues and concerns raised at the meeting, and how each will be
addressed, as well as any proposed updates to the plans and schedule.
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Deliverables: Memo summarizing the kick-off meeting

1.2 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 1 through 12 of the base contract
period).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

1.3 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OIl program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda
for these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by
conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

1.4 Acquire Current Contract Files and Other Knowledge. As described earlier, the work
in this contract has already been ongoing for earlier cohorts of i3 grantees through
three existing contracts (EDIES10C0064, EDIES13C0005, and EDIES14C0007).
Early in the FY 2014 contract, it will be critical for the contractor to acquire
knowledge of the technical assistance and analysis and reporting guidance already in
place from the current contractor to ensure work continues seamlessly (without delays
and without inconsistencies).

Within two weeks after the effective date of this contract, the contractor shall submit
to ED a plan for reviewing all necessary files and information from the current
contracts. In the plan, the contractor shall discuss the types of information to be
obtained, such as the data files, data collection instruments, and existing written
guidance to ensure consistency between the current contract and the FY 2014 contract
(for example, the final report for the FY 2014 cohort must use the same analysis plan
and assessment criteria as used in the current contracts, and the current registry of
technical assistance resources must be maintained).

Deliverables: i3 Contract Reconnaissance and Continuity Plan
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Task 2— Project Planning (Cost Reimbursement Task)

As mentioned in Section C (Project Design Issues), the 2014 cohort of i3 grants will be
awarded on a similar schedule to this contract. Since the quality of the designs proposed
and the qualifications and experience of the proposed local evaluators must drive the
technical assistance, and the proposed designs and types of interventions proposed must
drive the analysis plan, the contractor shall review the funded applications in order to
develop the project technical assistance and analysis plan.

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will
receive proactive, regular technical assistance. Should prioritization become necessary,
the contractor will negotiate proposed changes to the technical assistance plan with ED.
There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort,
and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar
($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).

ED’s preliminary assumptions about reporting are to provide OII with information on the
progress of the evaluations (including information they need to report on their GPRA
performance measures) annually (during the base period and each option period), and a
final report that also provides cross-site summary tables of findings for each cohort (in
the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015
cohort, and the 17th option period for the FY 2016 cohort).

The contractor shall review the funded i3 applications to summarize their characteristics
and to assess the evaluation technical assistance needs and analytic possibilities for i3
grantees. The contractor will submit a memo to the COR within eight weeks of the
effective date of the contract that summarizes the types of interventions grantees will
implement and test, the proposed evaluation designs, and the areas on which technical
assistance is needed. Based on the review of the funded applications, the contractor shall
submit a draft technical assistance and analysis plan to the COR within 14 weeks of the
effective date of the contract. The COR will review the draft plan and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit a revised plan to the COR within 18 weeks of the effective
date of the contract. The contractor shall request, in writing, COR approval for any
subsequent changes to the approved plan. If approved, the contractor shall then revise the
approved final plan document to incorporate the approved changes.

In the technical assistance plan, the contractor shall summarize the strengths and
weaknesses of the i3 local evaluation plans, include draft feedback for each of the local
evaluators, discuss the types and frequency of technical assistance to be provided to local
evaluators (for example, sessions at annual grantee meetings held by the Office of
Innovation and Improvement (Oll), monthly calls, maintenance of the current registry of
technical assistance resources), describe how well the draft designs conform to the i3
criteria developed under contract EDIES10C0064 and/or what additional information is
necessary to make that determination, and discuss how technical assistance staff will be
trained to provide consistent feedback and other assistance. Upon receipt of COR
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approval, the contractor shall disseminate the grantee-specific evaluation feedback to
each grantee and local evaluator.

In the analysis plan, the contractor shall document the contents to be included in the year
one GPRA report. The contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of the evaluations.

Deliverables: Application summary memo
Draft technical assistance and GPRA report analysis plan
Revised technical assistance and GPRA report analysis plan

Task 3 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the first year of the grants
(months 1 through 12 of the base contract period). The contractor shall submit a
biweekly update on the technical assistance (focusing on any known risks to the
evaluations) to the COR at least one workday prior to each biweekly call (see Task 1.2).

Deliverables: Biweekly reports on technical assistance

Task 4—Analysis and Reporting (Cost Reimbursement Task)

4.1 Produce Year One GPRA report for FY 2014 cohort. The purpose of the year one
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year one GPRA report within 52

weeks of the effective date of the contract. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
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to COR comments and submit to the COR a revised year one GPRA report within 56
weeks of the effective date of the contract. ED will review and provide any comments
within two weeks of receipt. The contractor shall make revisions in response to ED
comments and submit the final year one GPRA report to the COR within 60 weeks of the
effective date of the contract.

Deliverables: Draft Year One GPRA Report
Revised Year One GPRA Report
Final Year One GPRA Report

Task 5—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 1 through 12 of
the base contract period and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

¢ Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

¢ Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

10
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B. Option Period 1 (Year Two of the FY 14 Cohort)

ED will make a decision about exercising Option Period 1 by September 19, 2015. If
exercised, the 14-month Option Period 1 will begin by the 13" month (expected to be
December 19, 2015) and end after the 26™ month (expected to be February 5, 2017),
overlapping with the base period by 2 months.

Task 6—Communicate with ED (Fixed-Price Task)

6.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 13 through 24 of Option Period 1).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with
the COR and the Oll program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda for
these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by conference
call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 7 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the second year of the
grants (months 13 through 24 of Option Period 1). The contractor shall submit a
biweekly update on the technical assistance (focusing on any known risks to the
evaluations) to the COR at least one workday prior to each biweekly call (see Task 6.1).

Deliverables: Biweekly reports on technical assistance

11
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Task 8—Analysis and Reporting (Cost Reimbursement Task)

8.1 Produce Year Two GPRA report for FY 2014 cohort. The purpose of the year two
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the Ol i3 website. Should ED choose to post these reports on the website,
Ol1 will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year two GPRA report within 104
weeks of the effective date of the contract. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year two GPRA report within 108
weeks of the effective date of the contract. ED will review and provide any comments
within two weeks of receipt. The contractor shall make revisions in response to ED
comments and submit the final year two GPRA report to the COR within 112 weeks of
the effective date of the contract.

Deliverables: Draft Year Two GPRA Report
Revised Year Two GPRA Report
Final Year Two GPRA Report

Task 9—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 13 through 24 of
Option Period 1 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
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extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

C. Option Period 2 (Year Three of the FY 14 Cohort)

ED will make a decision about exercising Option Period 2 by September 18, 2016. If
exercised, the 14-month Option Period 2 will begin by the 25" month (expected to be
December 18, 2016) and end after the 38™ month (expected to be February 3, 2018),
overlapping with Option Period 1 by 2 months.

Task 10—Communicate with ED (Fixed-Price Task)

10.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 25 through 36 of Option Period 2).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

10.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OlI program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.
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Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 11 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the third year of the grants
(months 25 through 36 of Option Period 2). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 10.1).

Deliverables: Biweekly reports on technical assistance

Task 12—Analysis and Reporting (Cost Reimbursement Task)

12.1 Produce Year Three GPRA report for FY 2014 cohort. The purpose of the year three
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Ol and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the Ol i3 website. Should ED choose to post these reports on the website,
Ol1 will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year three GPRA report within 156
weeks of the effective date of the contract. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year three GPRA report within 160
weeks of the effective date of the contract. ED will review and provide any comments
within two weeks of receipt. The contractor shall make revisions in response to ED
comments and submit the final year three GPRA report to the COR within 164 weeks of
the effective date of the contract.

Deliverables: Draft Year Three GPRA Report
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Revised Year Three GPRA Report
Final Year Three GPRA Report

Task 13—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 25 through 36 of
Option Period 2 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

D. Option Period 3 (Year Four of the FY 14 Cohort)

ED will make a decision about exercising Option Period 3 by September 16, 2017. If
exercised, the 14-month Option Period 3 will begin by the 37" month (expected to be
December 16, 2017) and end after the 50™ month (expected to be February 2, 2019),
overlapping with Option Period 2 by 2 months.
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Task 14—Communicate with ED (Fixed-Price Task)

14.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 37 through 48 of Option Period 3).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

14.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OII program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 15 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fourth year of the grants
(months 37 through 48 of Option Period 3). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 14.1).

Deliverables: Biweekly reports on technical assistance

Task 16—Refine Analysis Plan (Fixed-Price Task)

For the final report for the FY 2014 cohort, the contractor shall prepare a detailed data
analysis plan that documents the intended analyses to be conducted and included in the
reports, as well as an annotated outline for the reports’ contents and organization. In the
data analysis plan, the contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of implementation of the practice,
strategy, or program being tested as well as the progress of the evaluations. In addition to
the preceding items, the contractor shall include in the analysis plan a discussion of the
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proposed methods for presenting a summary of findings to date across sites in table
format as well as table shells (including a discussion of meta-analysis within key areas of
practices, strategies, and programs where feasible).

The contractor shall provide the draft analysis plan for the final reports within 162 weeks
of the effective date of the contract. The COR will review and provide any comments
within four weeks. The contractor shall make revisions in response to COR comments
and submit a revised analysis plan to the COR within 168 weeks of the effective date of
the contract.

The contractor shall request, in writing, COR approval for any subsequent changes to the
approved analysis plan. If approved, the contractor shall then revise the approved
analysis plan document to incorporate the approved changes.

Deliverables: Draft Analysis Plan for FY 2014 cohort Final Report
Revised Analysis Plan for FY 2014 cohort Final Report

Task 17 — Prepare Data Collection Forms and Office of Management and Budget
(OMB) Data Collection Clearance Package (Fixed-Price Task)

17.1 Obtain_Institutional Review Board (IRB) Approval. If necessary, the contractor
shall ensure that all aspects of the evaluation have been approved by the appropriate
IRBs, including its own IRB. Documentation of all IRB approvals shall be submitted
to the COR no later than 52 weeks after the effective date of the contract.

17.2 Prepare_data collection forms and Obtain OMB Data Collection Clearance. The
contractor shall design data collection instruments to address the key evaluation
questions. The contractor shall prepare an OMB data collection clearance package
that describes the study design and data collection instruments and activities, and
includes the necessary forms required for OMB approval. The contractor shall ensure
that the OMB data collection clearance package justifies the necessity for collecting
the data and comprehensively responds to each required item in the instructions. In
addition, the contractor shall ensure that the OMB data collection clearance package
includes: (1) the study mandate and objectives; (2) the research questions; (3) a
crosswalk between the research questions and the information to be collected; (4)
instructions to study participants; (5) consent forms if needed; (6) description of and
justification for incentives; (7) discussion of questions likely to be deemed “sensitive”
by OMB; (8) limitations of the study and its potential use for policy decisions; and (9)
table shells indicating how data will be tabulated and analyzed. In addition, the
contractor shall include the anticipated response rates.

The contractor shall submit the draft OMB data collection clearance package to the
COR within 162 weeks of the effective date of the contract. The COR will review the
draft and provide any comments within four weeks of receipt. The contractor shall
make revisions in response to COR comments and submit the revised OMB data
collection clearance package to the COR within 168 weeks of the effective date of the
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contract. When acceptable, the COR will submit the OMB data collection clearance
package for clearance.

The contractor shall submit the OMB data collection clearance package mindful that
the OMB clearance process requires a minimum of 120 days and usually takes at least
five months from ED’s submission of the package (the revised package due within
168 weeks of the effective date of the contract) into the clearance process to receipt of
OMB clearance.

The contractor shall be prepared to make revisions to the OMB data collection
clearance package, to address questions that arise during the clearance process, and to
submit to the COR any necessary modifications to the cleared OMB data collection
clearance package such as extension requests.

Deliverables: Documentation of IRB approvals
Draft OMB data collection clearance package
Revised OMB data collection clearance package

Task 18 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
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disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (Pl1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including PlI, through an
e-mail requires that the contents be password protected in a ZIP file.

18.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 158 weeks of the effective date of the contract.
The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

18.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package), the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2017 through March 2018).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 19—Analysis and Reporting (Cost Reimbursement Task)

19.1 Produce Year Four GPRA report for FY 2014 cohort. The purpose of the year four
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
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for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year four GPRA report within 208
weeks of the effective date of the contract. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year four GPRA report within 212
weeks of the effective date of the contract. ED will review and provide any comments
within two weeks of receipt. The contractor shall make revisions in response to ED
comments and submit the final year four GPRA report to the COR within 216 weeks of
the effective date of the contract.

Deliverables: Draft Year Four GPRA Report
Revised Year Four GPRA Report
Final Year Four GPRA Report

Task 20—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 37 through 48 of
Option Period 3 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These

reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
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member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

E. Option Period 4 (Year Five of the FY 2014 Cohort)

ED will make a decision about exercising Option Period 4 by September 15, 2018. If
exercised, the 14-month Option Period 4 will begin by the 49™ month (expected to be
December 15, 2018) and end after the 62" month (expected to be February 1, 2020),
overlapping with Option Period 3 by 2 months.

Task 21—Communicate with ED (Fixed-Price Task)

21.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 49 through 60 of Option Period 4).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

21.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OII program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 22 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fifth year of the grants
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(months 49 through 60 of Option Period 4). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 21.1).

Deliverables: Biweekly reports on technical assistance

Task 23 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (Pl1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including PII, through an
e-mail requires that the contents be password protected in a ZIP file.

23.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
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evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 210 weeks of the effective date of the contract.
The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

23.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package), the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2018 through March 2019).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 24—Analysis and Reporting (Cost Reimbursement Task)

24.1 Produce Year Five GPRA report for FY 2014 cohort. The purpose of the year five
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year five GPRA report within 260
weeks of the effective date of the contract. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year five GPRA report within 264
weeks of the effective date of the contract. ED will review and provide any comments
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within two weeks of receipt. The contractor shall make revisions in response to ED
comments and submit the final year five GPRA report to the COR within 268 weeks of
the effective date of the contract.

Deliverables: Draft Year Five GPRA Report
Revised Year Five GPRA Report
Final Year Five GPRA Report

Task 25—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 49 through 60 of
Option Period 4 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
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F. Option Period 5 (FY 2014 Cohort Final Report)

ED will make a decision about exercising Option Period 5 by September 14, 2019. If
exercised, the 14-month Option Period 5 will begin by the 61 month (expected to be
December 14, 2019) and end after the 74™ month (expected to be January 31, 2021),
overlapping with Option Period 4 by 2 months.

Task 26—Communicate with ED (Fixed-Price Task)

26.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 61 through 74 of Option Period 5).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OIll program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 27 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

While the longest FY 2014 i3 grants will end early during Option Period 5, it is possible
that the Office of Innovation and Improvement could award no-cost extensions to
grantees to allow finalizing their independent evaluations. Should there be i3 evaluators
in need of technical assistance, the contractor shall provide technical assistance to i3
grantees’ independent local evaluators on the implementation and reporting of their
evaluations. The contractor shall submit a biweekly update on the technical assistance
(focusing on any known risks to the evaluations) to the COR at least one workday prior to
each biweekly call (see Task 26.1).

Deliverables: Biweekly reports on technical assistance
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Task 28 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (PII), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including P1I, through an
e-mail requires that the contents be password protected in a ZIP file.

28.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 262 weeks of the effective date of the contract.
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The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

28.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package), the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2019 through March 2020).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 29—Analysis and Reporting (Cost Reimbursement Task)

29.1 Produce final report for FY 2014 cohort. The contractor shall conduct data analyses
and prepare a final report for the FYY 2014 cohort to include the data collection under task
28 through the 2018-2019 school years. The purpose of the final report is to provide an
overall summary of the quality of the evaluations funded by i3 grantees and to summarize
the findings of the evaluations. The final report will go through the IES peer review
process and be released to the public. The contractor shall write the final report to be
consistent with National Center for Education Statistics (NCES) and IES peer review
standards.

The contractor shall write and organize the final report so that it is accessible to policy
makers and research-savvy practitioners and suitable for publication by IES.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the FYY 2014 cohort final report within
289 weeks of the effective date of the contract. The COR will review and provide any
comments within four weeks. The contractor shall make revisions in response to COR
comments and submit a revised draft of the final report to the COR that is ready for peer
review within 297 weeks of the effective date of the contract. The COR will submit the
report for peer review. Within approximately five weeks, the COR will provide
comments to the contractor from the IES peer review. The contractor shall make
revisions based on IES review comments and submit a revised final report and response
memo within 306 weeks of the effective date of the contract. The contractor shall revise
the report until all peer review comments are addressed and the report clears peer review
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(current experience is an average of three rounds of successively less extensive peer
review comments). The contractor shall provide a web-ready and a print ready version of
the report to the COR within 320 weeks of the effective date of the contract.

Deliverables: Draft FY 2014 cohort Final Report

Revised FY 2014 cohort Final Report peer review ready
Revised FY 2014 cohort Final Report and Response Memo
Print and Web-ready FY 2014 cohort Final Report

Task 30—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 61 through 74 of
Option Period 5 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
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G. Option Period 6 (Year One of the FY 15 Cohort)

ED will make a decision about exercising Option Period 6 by September 19, 2015. If
exercised, the 14-month Option Period 6 will begin by the 13th month (expected to be
December 19, 2015) and end after the 26th month (expected to be February 5, 2017),
overlapping with option period 1.

Task 1—Communicate with ED (Fixed-Price Task)

1.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 13 through 24 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

1.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with
the COR and the Oll program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda for
these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by conference
call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 2— Project Planning (Cost Reimbursement Task)

Since the quality of the designs proposed and the qualifications and experience of the
proposed local evaluators must drive the technical assistance, and the proposed designs
and types of interventions proposed must drive the analysis plan, the contractor shall
review the funded applications in order to develop the project technical assistance and
analysis plan.

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will
receive proactive, regular technical assistance. Should prioritization become necessary,

the contractor will negotiate proposed changes to the technical assistance plan with ED.
There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort,
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and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar
($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).

ED’s preliminary assumptions about reporting are to provide OII with information on the
progress of the evaluations (including information they need to report on their GPRA
performance measures) annually (during the base period and each option period), and a
final report that also provides cross-site summary tables of findings for each cohort (in
the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015
cohort, and the 17th option period for the FY 2016 cohort).

The contractor shall review the funded i3 applications to summarize their characteristics
and to assess the evaluation technical assistance needs and analytic possibilities for i3
grantees. The contractor will submit a memo to the COR within eight weeks of the
effective date of the option period that summarizes the types of interventions grantees
will implement and test, the proposed evaluation designs, and the areas on which
technical assistance is needed. Based on the review of the funded applications, the
contractor shall submit a draft technical assistance and analysis plan to the COR within
14 weeks of the effective date of the option period. The COR will review the draft plan
and provide any comments within two weeks of receipt. The contractor shall make
revisions in response to COR comments and submit a revised plan to the COR within 18
weeks of the effective date of the option period. The contractor shall request, in writing,
COR approval for any subsequent changes to the approved plan. If approved, the
contractor shall then revise the approved final plan document to incorporate the approved
changes.

In the technical assistance plan, the contractor shall summarize the strengths and
weaknesses of the i3 local evaluation plans, include draft feedback for each of the local
evaluators, discuss the types and frequency of technical assistance to be provided to local
evaluators (for example, sessions at annual grantee meetings held by the Office of
Innovation and Improvement (Ol1), monthly calls, maintenance of the current registry of
technical assistance resources), describe how well the draft designs conform to the i3
criteria developed under contract EDIES10C0064 and/or what additional information is
necessary to make that determination, and discuss how technical assistance staff will be
trained to provide consistent feedback and other assistance. Upon receipt of COR
approval, the contractor shall disseminate the grantee-specific evaluation feedback to
each grantee and local evaluator.

In the analysis plan, the contractor shall document the contents to be included in the year
one GPRA report. The contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of the evaluations.

Deliverables: Application summary memo
Draft technical assistance and GPRA report analysis plan
Revised technical assistance and GPRA report analysis plan
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Task 3 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the first year of the grants
(during months 13 through 24 of the contract). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 1).

Deliverables: Biweekly reports on technical assistance

Task 4—Analysis and Reporting (Cost Reimbursement Task)

4.1 Produce Year One GPRA report for FY 2015 cohort. The purpose of the year one
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OlI i3 website. Should ED choose to post these reports on the website,
OIl will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year one GPRA report within 52
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year one GPRA report within 56
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year one GPRA report to the COR within 60 weeks
of the effective date of the option period.

Deliverables: Draft Year One GPRA Report
Revised Year One GPRA Report
Final Year One GPRA Report
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Task 5—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 13 through 24 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

¢ Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
H. Option Period 7 (Year Two of the FY 15 Cohort)
ED will make a decision about exercising Option Period 7 by September 19, 2016. If
exercised, the 14-month Option Period 7 will begin by the 25th month (expected to be
December 19, 2016) and end after the 38" month (expected to be February 5, 2018),
overlapping with option period 6 by 2 months.

Task 6—Communicate with ED (Fixed-Price Task)

6.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 25 through 36 of the contract).
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Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with
the COR and the Oll program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda for
these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by conference
call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 7 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the second year of the
grants (months 25 through 36 of the contract). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 6.1).

Deliverables: Biweekly reports on technical assistance

Task 8—Analysis and Reporting (Cost Reimbursement Task)

8.1 Produce Year Two GPRA report for FY 2015 cohort. The purpose of the year two
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Ol and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the Ol i3 website. Should ED choose to post these reports on the website,
Ol1 will be responsible for posting the reports.
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In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year two GPRA report within 104
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year two GPRA report within 108
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year two GPRA report to the COR within 112
weeks of the effective date of the option period.

Deliverables: Draft Year Two GPRA Report
Revised Year Two GPRA Report
Final Year Two GPRA Report

Task 9—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 25 through 36 of
Option Period 7 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
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individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
I. Option Period 8 (Year Three of the FY 15 Cohort)
ED will make a decision about exercising Option Period 8 by September 18, 2017. If
exercised, the 14-month Option Period 8 will begin by the 37" month (expected to be
December 18, 2017) and end after the 50" month (expected to be February 3, 2019),
overlapping with Option Period 7 by 2 months.

Task 10—Communicate with ED (Fixed-Price Task)

10.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 37 through 48 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

10.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OIl program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 11 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the third year of the grants
(months 37 through 48 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 10.1).
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Deliverables: Biweekly reports on technical assistance

Task 12—Analysis and Reporting (Cost Reimbursement Task)

12.1 Produce Year Three GPRA report for FY 2015 cohort. The purpose of the year three
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year three GPRA report within 156
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year three GPRA report within 160
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year three GPRA report to the COR within 164
weeks of the effective date of the option period.

Deliverables: Draft Year Three GPRA Report
Revised Year Three GPRA Report
Final Year Three GPRA Report

Task 13—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 37 through 48 of
Option Period 8 and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
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events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

J. Option Period 9 (Year Four of the FY 15 Cohort)

ED will make a decision about exercising Option Period 9 by September 16, 2018. If
exercised, the 14-month Option Period 9 will begin by the 49™ month (expected to be
December 16, 2018) and end after the 62" month (expected to be February 2, 2020),
overlapping with Option Period 8 by 2 months.

Task 14—Communicate with ED (Fixed-Price Task)

14.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 49 through 60 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

14.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OlI program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.
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Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 15 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fourth year of the grants
(months 49 through 60 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 14.1).

Deliverables: Biweekly reports on technical assistance

Task 16—Refine Analysis Plan (Fixed-Price Task)

For the final report for the FY 2015 cohort, the contractor shall prepare a detailed data
analysis plan that documents the intended analyses to be conducted and included in the
reports, as well as an annotated outline for the reports’ contents and organization. In the
data analysis plan, the contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of implementation of the practice,
strategy, or program being tested as well as the progress of the evaluations. In addition to
the preceding items, the contractor shall include in the analysis plan a discussion of the
proposed methods for presenting a summary of findings to date across sites in table
format as well as table shells (including a discussion of meta-analysis within key areas of
practices, strategies, and programs where feasible).

The contractor shall provide the draft analysis plan for the final reports within 162 weeks
of the effective date of the option period. The COR will review and provide any
comments within four weeks. The contractor shall make revisions in response to COR
comments and submit a revised analysis plan to the COR within 168 weeks of the
effective date of the option period.

The contractor shall request, in writing, COR approval for any subsequent changes to the
approved analysis plan. If approved, the contractor shall then revise the approved
analysis plan document to incorporate the approved changes.

Deliverables: Draft Analysis Plan for FY 2015 cohort Final Report
Revised Analysis Plan for FY 2015 cohort Final Report
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Task 17 — Prepare Data Collection Forms and Office of Management and Budget
(OMB) Data Collection Clearance Package (Fixed-Price Task)

17.1 Obtain_Institutional Review Board (IRB) Approval. If necessary, the contractor
shall ensure that all aspects of the evaluation have been approved by the appropriate
IRBs, including its own IRB. Documentation of all IRB approvals shall be submitted
to the COR no later than 52 weeks after the effective date of the option period.

17.2 Prepare_data collection forms and Obtain OMB Data Collection Clearance. The
contractor shall design data collection instruments to address the key evaluation
questions. The contractor shall prepare an OMB data collection clearance package
that describes the study design and data collection instruments and activities, and
includes the necessary forms required for OMB approval. The contractor shall ensure
that the OMB data collection clearance package justifies the necessity for collecting
the data and comprehensively responds to each required item in the instructions. In
addition, the contractor shall ensure that the OMB data collection clearance package
includes: (1) the study mandate and objectives; (2) the research questions; (3) a
crosswalk between the research questions and the information to be collected; (4)
instructions to study participants; (5) consent forms if needed; (6) description of and
justification for incentives; (7) discussion of questions likely to be deemed “sensitive”
by OMB; (8) limitations of the study and its potential use for policy decisions; and (9)
table shells indicating how data will be tabulated and analyzed. In addition, the
contractor shall include the anticipated response rates.

The contractor shall submit the draft OMB data collection clearance package to the
COR within 162 weeks of the effective date of the option period. The COR will
review the draft and provide any comments within four weeks of receipt. The
contractor shall make revisions in response to COR comments and submit the revised
OMB data collection clearance package to the COR within 168 weeks of the effective
date of the option period. When acceptable, the COR will submit the OMB data
collection clearance package for clearance.

The contractor shall submit the OMB data collection clearance package mindful that
the OMB clearance process requires a minimum of 120 days and usually takes at least
five months from ED’s submission of the package (the revised package due within
168 weeks of the effective date of the option period) into the clearance process to
receipt of OMB clearance.

The contractor shall be prepared to make revisions to the OMB data collection
clearance package, to address questions that arise during the clearance process, and to
submit to the COR any necessary modifications to the cleared OMB data collection
clearance package such as extension requests.

Deliverables: Documentation of IRB approvals
Draft OMB data collection clearance package
Revised OMB data collection clearance package
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Task 18 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (PII), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including P1I, through an
e-mail requires that the contents be password protected in a ZIP file.

18.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 158 weeks of the effective date of the option
period.
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The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

18.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2018 through March 2019).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 19—Analysis and Reporting (Cost Reimbursement Task)

19.1 Produce Year Four GPRA report for FY 2015 cohort. The purpose of the year four
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provides technical assistance
to the evaluators and the staff that assesses the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year four GPRA report within 208
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year four GPRA report within 212
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year four GPRA report to the COR within 216
weeks of the effective date of the option period.
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Deliverables: Draft Year Four GPRA Report
Revised Year Four GPRA Report
Final Year Four GPRA Report

Task 20—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 49 through 60 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

K. Option Period 10 (Year Five of the FY 2015 Cohort)
ED will make a decision about exercising Option Period 10 by September 15, 2019. If
exercised, the 14-month Option Period 10 will begin by the 61 month (expected to be

December 15, 2019) and end after the 74™ month (expected to be February 1, 2021),
overlapping with Option Period 9 by 2 months.
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Task 21—Communicate with ED (Fixed-Price Task)

21.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 61 through 72 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

21.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OII program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 22 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fifth year of the grants
(months 61 through 72 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 21.1).

Deliverables: Biweekly reports on technical assistance

Task 23 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
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Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (P1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including PII, through an
e-mail requires that the contents be password protected in a ZIP file.

23.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 210 weeks of the effective date of the option
period.

The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

23.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
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Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2019 through March 2020).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 24—Analysis and Reporting (Cost Reimbursement Task)

24.1 Produce Year Five GPRA report for FY 2015 cohort. The purpose of the year five
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provides technical assistance
to the evaluators and the staff that assesses the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year five GPRA report within 260
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year five GPRA report within 264
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year five GPRA report to the COR within 268
weeks of the effective date of the option period.

Deliverables: Draft Year Five GPRA Report
Revised Year Five GPRA Report
Final Year Five GPRA Report

Task 25—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 61 through 72 of
the contract and shall be submitted simultaneously with the submission of the
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contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

L. Option Period 11 (FY 2015 Cohort Final Report)

ED will make a decision about exercising Option Period 11 by September 14, 2020. If
exercised, the 14-month Option Period 11 will begin by the 73™ month (expected to be
December 14, 2020) and end after the 86™ month (expected to be January 31, 2022),
overlapping with Option Period 10 by 2 months.

Task 26—Communicate with ED (Fixed-Price Task)

26.1

Periodic Telephone Calls. The contractor shall participate in regular telephone

calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 73 through 86 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.
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Deliverables: Summaries of telephone calls

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OIl program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 27 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

While the longest FY 2015 i3 grants will end early during Option Period 11, it is possible
that the Office of Innovation and Improvement could award no-cost extensions to
grantees to allow finalizing their independent evaluations. Should there be i3 evaluators
in need of technical assistance, the contractor shall provide technical assistance to i3
grantees’ independent local evaluators on the implementation and reporting of their
evaluations. The contractor shall submit a biweekly update on the technical assistance
(focusing on any known risks to the evaluations) to the COR at least one workday prior to
each biweekly call (see Task 26.1).

Deliverables: Biweekly reports on technical assistance

Task 28 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
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shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (P1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including Pl1I, through an
e-mail requires that the contents be password protected in a ZIP file.

28.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 262 weeks of the effective date of the option
period.

The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

28.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2020 through March 2021).

Deliverables: Biweekly progress reports on data collection during periods of
data collection
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Task 29—Analysis and Reporting (Cost Reimbursement Task)

29.1 Produce final report for FY 2015 cohort. The contractor shall conduct data analyses
and prepare a final report for the FYY 2015 cohort to include the data collection under task
28 through the 2019-2020 school years. The purpose of the final report is to provide an
overall summary of the quality of the evaluations funded by i3 grantees and to summarize
the findings of the evaluations. The final report will go through the IES peer review
process and be released to the public. The contractor shall write the final report to be
consistent with National Center for Education Statistics (NCES) and IES peer review
standards.

The contractor shall write and organize the final report so that it is accessible to policy
makers and research-savvy practitioners and suitable for publication by IES.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provides technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the FY 2015 cohort final report within
289 weeks of the effective date of the option period. The COR will review and provide
any comments within four weeks. The contractor shall make revisions in response to
COR comments and submit a revised draft of the final report to the COR that is ready for
peer review within 297 weeks of the effective date of the option period. The COR will
submit the report for peer review. Within approximately five weeks, the COR will
provide comments to the contractor from the IES peer review. The contractor shall make
revisions based on IES review comments and submit a revised final report and response
memo within 306 weeks of the effective date of the option period. The contractor shall
revise the report until all peer review comments are addressed and the report clears peer
review (current experience is an average of three rounds of successively less extensive
peer review comments). The contractor shall provide a web-ready and a print ready
version of the report to the COR within 320 weeks of the effective date of the option
period.

Deliverables: Draft FY 2015 cohort Final Report
Revised FY 2015 cohort Final Report peer review ready
Revised FY 2015 cohort Final Report and Response Memo
Print and Web-ready FY 2015 cohort Final Report

Task 30—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 73 through 86 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:
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e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

o Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

M. Option Period 12 (Year One of the FY 16 Cohort)

ED will make a decision about exercising Option Period 12 by September 19, 2016. If
exercised, the 14-month Option Period 12 will begin by the 25th month (expected to be
December 19, 2016) and end after the 38th month (expected to be February 5, 2018),
overlapping with option periods 2 and 7.

Task 1—Communicate with ED (Fixed-Price Task)

1.1  Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 25 through 36 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls
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1.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with
the COR and the Oll program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda for
these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by conference
call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 2— Project Planning (Cost Reimbursement Task)

Since the quality of the designs proposed and the qualifications and experience of the
proposed local evaluators must drive the technical assistance, and the proposed designs
and types of interventions proposed must drive the analysis plan, the contractor shall
review the funded applications in order to develop the project technical assistance and
analysis plan.

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will
receive proactive, regular technical assistance. Should prioritization become necessary,
the contractor will negotiate proposed changes to the technical assistance plan with ED.
There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort,
and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar
($242 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).

ED’s preliminary assumptions about reporting are to provide OII with information on the
progress of the evaluations (including information they need to report on their GPRA
performance measures) annually (during the base period and each option period), and a
final report that also provides cross-site summary tables of findings for each cohort (in
the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015
cohort, and the 17th option period for the FY 2016 cohort).

The contractor shall review the funded i3 applications to summarize their characteristics
and to assess the evaluation technical assistance needs and analytic possibilities for i3
grantees. The contractor will submit a memo to the COR within eight weeks of the
effective date of the option period that summarizes the types of interventions grantees
will implement and test, the proposed evaluation designs, and the areas on which
technical assistance is needed. Based on the review of the funded applications, the
contractor shall submit a draft technical assistance and analysis plan to the COR within
14 weeks of the effective date of the option period. The COR will review the draft plan
and provide any comments within two weeks of receipt. The contractor shall make
revisions in response to COR comments and submit a revised plan to the COR within 18
weeks of the effective date of the option period. The contractor shall request, in writing,
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COR approval for any subsequent changes to the approved plan. If approved, the
contractor shall then revise the approved final plan document to incorporate the approved
changes.

In the technical assistance plan, the contractor shall summarize the strengths and
weaknesses of the i3 local evaluation plans, include draft feedback for each of the local
evaluators, discuss the types and frequency of technical assistance to be provided to local
evaluators (for example, sessions at annual grantee meetings held by the Office of
Innovation and Improvement (OI1), monthly calls, maintenance of the current registry of
technical assistance resources), describe how well the draft designs conform to the i3
criteria developed under contract EDIES10C0064 and/or what additional information is
necessary to make that determination, and discuss how technical assistance staff will be
trained to provide consistent feedback and other assistance. Upon receipt of COR
approval, the contractor shall disseminate the grantee-specific evaluation feedback to
each grantee and local evaluator.

In the analysis plan, the contractor shall document the contents to be included in the year
one GPRA report. The contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of the evaluations.

Deliverables: Application summary memo
Draft technical assistance and GPRA report analysis plan
Revised technical assistance and GPRA report analysis plan

Task 3 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the first year of the grants
(during months 25 through 36 of the contract). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 1).

Deliverables: Biweekly reports on technical assistance

Task 4—Analysis and Reporting (Cost Reimbursement Task)

4.1 Produce Year One GPRA report for FY 2016 cohort. The purpose of the year one
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.
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The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year one GPRA report within 52
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year one GPRA report within 56
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year one GPRA report to the COR within 60 weeks
of the effective date of the option period.

Deliverables: Draft Year One GPRA Report

Revised Year One GPRA Report
Final Year One GPRA Report

Task 5—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 25 through 36 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.
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o Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
N. Option Period 13 (Year Two of the FY 16 Cohort)
ED will make a decision about exercising Option Period 13 by September 19, 2017. If
exercised, the 14-month Option Period 13 will begin by the 37th month (expected to be
December 19, 2017) and end after the 50™ month (expected to be February 5, 2019),
overlapping with option period 12 by 2 months.

Task 6—Communicate with ED (Fixed-Price Task)

6.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 37 through 48 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with
the COR and the Oll program staff to discuss the progress of the local evaluations and
any problems and proposed solutions to those problems. ED will provide an agenda for
these meetings at least one week in advance, and will invite the contractor to make
additions to the agenda. ED plans for half of the meetings to be conducted by conference
call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings
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Task 7 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the second year of the
grants (months 37 through 48 of the contract). The contractor shall submit a biweekly
update on the technical assistance (focusing on any known risks to the evaluations) to the
COR at least one workday prior to each biweekly call (see Task 6.1).

Deliverables: Biweekly reports on technical assistance

Task 8—Analysis and Reporting (Cost Reimbursement Task)

8.1 Produce Year Two GPRA report for FY 2016 cohort. The purpose of the year two
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OlI i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year two GPRA report within 104
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year two GPRA report within 108
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year two GPRA report to the COR within 112
weeks of the effective date of the option period.

Deliverables: Draft Year Two GPRA Report
Revised Year Two GPRA Report
Final Year Two GPRA Report

55

PAGE 106 OF 187 ED-IES-14-R-0046



ATTACHMENT A - i3 Performance Work Statement (PWS)

Task 9—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 37 through 48 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

¢ Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports
O. Option Period 14 (Year Three of the FY 16 Cohort)
ED will make a decision about exercising Option Period 14 by September 18, 2018. If
exercised, the 14-month Option Period 14 will begin by the 49™ month (expected to be
December 18, 2018) and end after the 62" month (expected to be February 3, 2020),
overlapping with Option Period 13 by 2 months.

Task 10—Communicate with ED (Fixed-Price Task)

10.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 49 through 60 of the contract).
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Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

10.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OlI program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 11 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the third year of the grants
(months 49 through 60 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 10.1).

Deliverables: Biweekly reports on technical assistance

Task 12—Analysis and Reporting (Cost Reimbursement Task)

12.1 Produce Year Three GPRA report for FY 2016 cohort. The purpose of the year three
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OlI i3 website. Should ED choose to post these reports on the website,
Ol1 will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
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to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year three GPRA report within 156
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year three GPRA report within 160
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year three GPRA report to the COR within 164
weeks of the effective date of the option period.

Deliverables: Draft Year Three GPRA Report
Revised Year Three GPRA Report
Final Year Three GPRA Report

Task 13—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 49 through 60 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

e Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

¢ Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.
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Deliverables: Monthly reports

P. Option Period 15 (Year Four of the FY 16 Cohort)

ED will make a decision about exercising Option Period 15 by September 16, 2019. If
exercised, the 14-month Option Period 15 will begin by the 61 month (expected to be
December 16, 2019) and end after the 74™ month (expected to be February 2, 2021),
overlapping with Option Period 14 by 2 months.

Task 14—Communicate with ED (Fixed-Price Task)

14.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 61 through 72 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

14.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OlI program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 15 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fourth year of the grants
(months 61 through 72 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 14.1).

Deliverables: Biweekly reports on technical assistance
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Task 16—Refine Analysis Plan (Fixed-Price Task)

For the final report for the FY 2016 cohort, the contractor shall prepare a detailed data
analysis plan that documents the intended analyses to be conducted and included in the
reports, as well as an annotated outline for the reports’ contents and organization. In the
data analysis plan, the contractor shall document proposed methods for assessing the
extent to which the local independent evaluations are well-designed and being well-
implemented, and for summarizing the progress of implementation of the practice,
strategy, or program being tested as well as the progress of the evaluations. In addition to
the preceding items, the contractor shall include in the analysis plan a discussion of the
proposed methods for presenting a summary of findings to date across sites in table
format as well as table shells (including a discussion of meta-analysis within key areas of
practices, strategies, and programs where feasible).

The contractor shall provide the draft analysis plan for the final reports within 162 weeks
of the effective date of the option period. The COR will review and provide any
comments within four weeks. The contractor shall make revisions in response to COR
comments and submit a revised analysis plan to the COR within 168 weeks of the
effective date of the option period.

The contractor shall request, in writing, COR approval for any subsequent changes to the
approved analysis plan. If approved, the contractor shall then revise the approved
analysis plan document to incorporate the approved changes.

Deliverables: Draft Analysis Plan for FY 2016 cohort Final Report
Revised Analysis Plan for FY 2016 cohort Final Report

Task 17 — Prepare Data Collection Forms and Office of Management and Budget
(OMB) Data Collection Clearance Package (Fixed-Price Task)

17.1 Obtain_Institutional Review Board (IRB) Approval. If necessary, the contractor
shall ensure that all aspects of the evaluation have been approved by the appropriate
IRBs, including its own IRB. Documentation of all IRB approvals shall be submitted
to the COR no later than 52 weeks after the effective date of the option period.

17.2 Prepare_data collection forms and Obtain OMB Data Collection Clearance. The
contractor shall design data collection instruments to address the key evaluation
questions. The contractor shall prepare an OMB data collection clearance package
that describes the study design and data collection instruments and activities, and
includes the necessary forms required for OMB approval. The contractor shall ensure
that the OMB data collection clearance package justifies the necessity for collecting
the data and comprehensively responds to each required item in the instructions. In
addition, the contractor shall ensure that the OMB data collection clearance package
includes: (1) the study mandate and objectives; (2) the research questions; (3) a
crosswalk between the research questions and the information to be collected; (4)
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instructions to study participants; (5) consent forms if needed; (6) description of and
justification for incentives; (7) discussion of questions likely to be deemed “sensitive”
by OMB; (8) limitations of the study and its potential use for policy decisions; and (9)
table shells indicating how data will be tabulated and analyzed. In addition, the
contractor shall include the anticipated response rates.

The contractor shall submit the draft OMB data collection clearance package to the
COR within 162 weeks of the effective date of the option period. The COR will
review the draft and provide any comments within four weeks of receipt. The
contractor shall make revisions in response to COR comments and submit the revised
OMB data collection clearance package to the COR within 168 weeks of the effective
date of the option period. When acceptable, the COR will submit the OMB data
collection clearance package for clearance.

The contractor shall submit the OMB data collection clearance package mindful that
the OMB clearance process requires a minimum of 120 days and usually takes at least
five months from ED’s submission of the package (the revised package due within
168 weeks of the effective date of the option period) into the clearance process to
receipt of OMB clearance.

The contractor shall be prepared to make revisions to the OMB data collection
clearance package, to address questions that arise during the clearance process, and to
submit to the COR any necessary modifications to the cleared OMB data collection
clearance package such as extension requests.

Deliverables: Documentation of IRB approvals
Draft OMB data collection clearance package
Revised OMB data collection clearance package

Task 18 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
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Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (P1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including P1I, through an
e-mail requires that the contents be password protected in a ZIP file.

18.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 158 weeks of the effective date of the option
period.

The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

18.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2019 through March 2020).

Deliverables: Biweekly progress reports on data collection during periods of
data collection
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Task 19—Analysis and Reporting (Cost Reimbursement Task)

19.1 Produce Year Four GPRA report for FY 2016 cohort. The purpose of the year four
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Ol and will potentially be posted on the ED website.

The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the Ol i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year four GPRA report within 208
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year four GPRA report within 212
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year four GPRA report to the COR within 216
weeks of the effective date of the option period.

Deliverables: Draft Year Four GPRA Report
Revised Year Four GPRA Report
Final Year Four GPRA Report

Task 20—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 61 through 72 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
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events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

e Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

Q. Option Period 16 (Year Five of the FY 2016 Cohort)

ED will make a decision about exercising Option Period 16 by September 15, 2020. If
exercised, the 14-month Option Period 16 will begin by the 73" month (expected to be
December 15, 2020) and end after the 86™ month (expected to be February 1, 2022),
overlapping with Option Period 15 by 2 months.

Task 21—Communicate with ED (Fixed-Price Task)

21.1 Periodic Telephone Calls. The contractor shall participate in regular telephone calls
with the COR to discuss the progress of the local evaluations and the contract, including
any anticipated problems and proposed solutions to those problems. ED assumes calls
every other week (during months 73 through 84 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

21.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OlI program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.
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Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 22 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)

Following the COR-approved technical assistance plan (Task 2-Project Planning), the
contractor shall provide technical assistance to i3 grantees’ independent local evaluators
on the design and implementation of their evaluations during the fifth year of the grants
(months 73 through 84 of the contract). The contractor shall submit a biweekly update on
the technical assistance (focusing on any known risks to the evaluations) to the COR at
least one workday prior to each biweekly call (see Task 21.1).

Deliverables: Biweekly reports on technical assistance

Task 23 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or

65

PAGE 116 OF 187 ED-IES-14-R-0046



ATTACHMENT A - i3 Performance Work Statement (PWS)

disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (PII), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including PlI, through an
e-mail requires that the contents be password protected in a ZIP file.

23.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 210 weeks of the effective date of the option
period.

The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

23.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2020 through March 2021).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 24—Analysis and Reporting (Cost Reimbursement Task)

24.1 Produce Year Five GPRA report for FY 2016 cohort. The purpose of the year five
GPRA report is to update ED on the progress of the local independent evaluations,
including the extent to which the evaluations are well-designed and being well-
implemented for the purpose of supporting ED with GPRA reporting. This report will
not go through the IES peer review process, but will undergo review by at least the COR
and Oll and will potentially be posted on the ED website.
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The contractor shall write and organize the report so that they are accessible to policy
makers and research-savvy practitioners rather than for academic researchers and suitable
for posting on the OIl i3 website. Should ED choose to post these reports on the website,
Oll will be responsible for posting the reports.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the year five GPRA report within 260
weeks of the effective date of the option period. The COR will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to COR comments and submit to the COR a revised year five GPRA report within 264
weeks of the effective date of the option period. ED will review and provide any
comments within two weeks of receipt. The contractor shall make revisions in response
to ED comments and submit the final year five GPRA report to the COR within 268
weeks of the effective date of the option period.

Deliverables: Draft Year Five GPRA Report
Revised Year Five GPRA Report
Final Year Five GPRA Report

Task 25—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 73 through 84 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

o Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

o Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
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reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

R. Option Period 17 (FY 2016 Cohort Final Report)

ED will make a decision about exercising Option Period 17 by September 14, 2021. If
exercised, the 14-month Option Period 17 will begin by the 85" month (expected to be
December 14, 2021) and end after the 98™ month (expected to be January 31, 2023),
overlapping with Option Period 16 by 2 months.

Task 26—Communicate with ED (Fixed-Price Task)

26.1 Periodic Telephone Calls. The contractor shall participate in regular telephone
calls with the COR to discuss the progress of the local evaluations and the contract,
including any anticipated problems and proposed solutions to those problems. ED
assumes calls every other week (during months 85 through 98 of the contract).

Within two working days of each call, the contractor shall submit to the COR a brief
summary of the key issues and concerns discussed along with the contractor’s
understanding of the COR’s technical direction.

Deliverables: Summaries of telephone calls

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the
COR and the OIl program staff to discuss the progress of the local evaluations and any
problems and proposed solutions to those problems. ED will provide an agenda for these
meetings at least one week in advance, and will invite the contractor to make additions to
the agenda. ED plans for half of the meetings to be conducted by conference call.

Within two working days of each meeting, the contractor shall submit to the COR a
brief summary of the key issues and concerns discussed as well as the contractor’s
understanding of next steps.

Deliverables: Summaries of meetings

Task 27 — Provide Technical Assistance to i3 Independent Local Evaluators (Cost
Reimbursement Task)
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While the longest FY 2016 i3 grants will end early during Option Period 17, it is possible
that the Office of Innovation and Improvement could award no-cost extensions to
grantees to allow finalizing their independent evaluations. Should there be i3 evaluators
in need of technical assistance, the contractor shall provide technical assistance to i3
grantees’ independent local evaluators on the implementation and reporting of their
evaluations. The contractor shall submit a biweekly update on the technical assistance
(focusing on any known risks to the evaluations) to the COR at least one workday prior to
each biweekly call (see Task 26.1).

Deliverables: Biweekly reports on technical assistance

Task 28 — Data Collection (Cost Reimbursement Task)

Using instruments and plans approved by the COR and OMB, the contractor shall collect
data necessary to answer the key evaluation questions.

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579,
5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974,
20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations,
including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the
Federal common rule or ED’s final regulations on the protection of human research
participants.

The contractor shall be required to establish procedures at its sites and at subcontractor
sites to ensure confidentiality of data. Their systems shall be required to provide
reasonable assurance that information identifying individuals is in files physically
separated from other research data. The contractor and subcontractors shall be required
to maintain security of the complete set of all master data files and documentation.
Access to individually identifiable data shall be strictly controlled. At each site all data
shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data
shall take place in a single room, except for data entry. Physical security of electronic
data shall also be maintained. Security features that protect project data shall include
password-protected accounts that authorize users to use the contractor’s and
subcontractors’ information systems but only to access specific network directories and
network software; user rights and directory and file attributes that limit those who can use
particular directories and files and determine how they can use them; and, additional
security features that the network administrators establish for projects as needed.
Contractor and subcontractor employees who “maintain” (collect, maintain, use, or
disseminate) such data shall comply with the requirements of the confidentiality
standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573).

In safeguarding personally identifiable information (P1I), the contractor and its
subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook
for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy
that the transmission of sensitive but unclassified information, including P11, through an
e-mail requires that the contents be password protected in a ZIP file.
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28.1 Train data collection staff. To ensure that the data collection and coding staff have
the skills necessary to perform their duties, and to ensure consistency, the contractor
shall develop a training plan for data collectors. The types of data collection will be
determined through Task 2 (Project Planning) and could be as simple as collecting
existing reports of the grantees' local evaluations or as complex as assisting the local
evaluators in obtaining student achievement data from districts and schools. The
contractor shall base the data collector training plan on the COR and OMB-approved
data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection
Forms and OMB Data Collection Clearance Package). The contractor shall submit
the training plan to the COR within 262 weeks of the effective date of the option
period.

The contractor shall train all persons who collect, code, or otherwise have access to
raw data in confidentiality issues and shall provide signed assurances of
nondisclosure of confidential information. The contractor shall maintain these
records and provide them to the Government upon request.

Deliverables: Training Plan

28.2 Collect data. Following COR and OMB-approved plans (Task 2-Project Planning
and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance
Package); the contractor shall collect data (and/or local evaluation products for data
extraction) to address the evaluation questions. The contractor shall submit biweekly
updates on the status of the data collection to the COR during each period of data
collection (expected to be December 2021 through March 2022).

Deliverables: Biweekly progress reports on data collection during periods of
data collection

Task 29—Analysis and Reporting (Cost Reimbursement Task)

29.1 Produce final report for FY 2016 cohort. The contractor shall conduct data analyses
and prepare a final report for the FYY 2016 cohort to include the data collection under task
28 through the 2020-2021 school years. The purpose of the final report is to provide an
overall summary of the quality of the evaluations funded by i3 grantees and to summarize
the findings of the evaluations. The final report will go through the IES peer review
process and be released to the public. The contractor shall write the final report to be
consistent with National Center for Education Statistics (NCES) and IES peer review
standards.

The contractor shall write and organize the final report so that it is accessible to policy
makers and research-savvy practitioners and suitable for publication by IES.

In order to ensure objectivity to analysis and reporting, the contractor shall develop
procedures to maintain independence between the staff that provide technical assistance
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to the evaluators and the staff that assess the extent to which evaluations are well-
designed and well-implemented, analyze, and report the findings.

The contractor shall submit to the COR a draft of the FY 2016 cohort final report within
289 weeks of the effective date of the option period. The COR will review and provide
any comments within four weeks. The contractor shall make revisions in response to
COR comments and submit a revised draft of the final report to the COR that is ready for
peer review within 297 weeks of the effective date of the option period. The COR will
submit the report for peer review. Within approximately five weeks, the COR will
provide comments to the contractor from the IES peer review. The contractor shall make
revisions based on IES review comments and submit a revised final report and response
memo within 306 weeks of the effective date of the option period. The contractor shall
revise the report until all peer review comments are addressed and the report clears peer
review (current experience is an average of three rounds of successively less extensive
peer review comments). The contractor shall provide a web-ready and a print ready
version of the report to the COR within 320 weeks of the effective date of the option
period.

Deliverables: Draft FY 2016 cohort Final Report
Revised FY 2016 cohort Final Report peer review ready
Revised FY 2016 cohort Final Report and Response Memo
Print and Web-ready FY 2016 cohort Final Report

Task 30—Reporting Requirements (Fixed-Price Task)

The contractor shall prepare monthly reports and submit the reports to the COR and the
CS within ten workdays after the end of each calendar month of months 85 through 98 of
the contract and shall be submitted simultaneously with the submission of the
contractor’s voucher charging ED for the work completed during the month for which the
performance is being reported. The following reports are required:

¢ Monthly Progress Report/Exception Reports. The contractor shall prepare
monthly progress reports due at the same time as the monthly invoice. In the
monthly progress reports, the contractor shall summarize the major activities and
accomplishments for the reporting period. In addition, the reports shall provide
information for each project task and subtask regarding significant findings and
events, problems encountered, and staff use. The reports shall also specify the
extent to which the project is on schedule, briefly describe the activities planned
for the next month, identify and discuss significant deviations from the
substantive and time factors in the contract, and identify and discuss any decisions
which may be needed from ED. If there are no exceptions, the reports shall state
that there are no exceptions. If there are exceptions, the contractor shall describe
the plan for resolving the problems.

o Monthly Manpower/Expenditure Reports. The contractor shall prepare
monthly expenditure reports due at the same time as the monthly invoice. These
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reports, prepared and signed by the project director, shall summarize the actual
personnel assignments for the month just completed, showing for each staff
member (including staff from subcontractors) the hours charged by task and
subtask. The report shall project similar assignment information for the upcoming
month. The reports shall also exhibit expenditures; segregating project costs by
individual and by task and subtask, and specifying for all travel the locations,
duration, and personnel for each trip.

Deliverables: Monthly reports

I11. GOVERNMENT FURNISHED INFORMATION

The Government shall provide the following documents produced under the first i3
contract (ED-1ES-10-C-0064), to the contractor as Government Furnished Information
(GFI):

. National Evaluation of i3 Analysis and Reporting Plan,
. Evaluation Design Summary Template,

. Contrast Tool, and

. Customized Technical Assistance Plan template.

IV.  Compliance with ED IT Security Policy

The contractor, and all sub-contractors, shall comply with the Department of Education’s
IT security policy requirements, specifically those set forth in the ‘Handbook for
Information Assurance Security Policy (OCIO-01)’, and other applicable procedures and
guidance. The contractor, and all sub-contractors, shall develop and implement
management, operational and technical security controls to assure required levels of
protection for information systems. The contractor, and all sub-contractors, shall further
comply with all applicable Federal IT security requirements including, but not limited to,
the Federal Information Security Management Act (FISMA) of 2002, Office of
Management and Budget (OMB) Circular A-130 Appendix I11, Homeland Security
Presidential Directives (HSPD), the National Institute of Standards and Technology
(NIST) standards and guidance, and the Federal Risk and Authorization Management
Program (FedRAMP) requirements and guidance.

These security requirements include, but are not limited to, the successful Security
Authorization (SA) of the system (includes commercially owned and operated systems
managed by the commercial vendor and its sub-contractors, supporting Department
programs, contracts, and projects); obtaining a full Authority to Operate (ATO) before
being granted operational status; performance of annual self-assessments of security
controls; annual Contingency Plan testing; performance of periodic vulnerability scans;
updating all information system security documentation as changes occur; and other
continuous monitoring activities, which may include, mapping, penetration and other
intrusive scanning. Full and unfettered access for the Department’s third party Managed
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Security Services Provider (MSSP)° must be granted to access all computers and networks
used for this system. Additionally, when there is a significant change to the system’s
security posture, the system (Federal and commercial prime- and sub- contractors
included) must have a new SA, with all required activities to obtain a new ATO, signed
by the Authorizing Official (AO).

System security controls shall be designed and implemented consistent with NIST SP
800-53 Rev 3, ‘Recommended Security Controls for Federal Information Systems and
Organizations.” All NIST SP 800-53 controls must be tested / assessed no less than every
3 years, according to federal and Department policy. The risk impact level of the system
will be determined via the completion of the Department's inventory form and shall meet
the accurate depiction of security categorization as outlined in Federal Information
Publishing Standards (FIPS) 199, ‘Standards for Security Categorization of Federal
Information and Information Systems.’

System security documentation shall be developed to record and support the
implementation of the security controls for the system. This documentation shall be
maintained for the life of the system. The contractor, and all sub-contractors, shall
review and update the system security documentation at least annually and after
significant changes to the system, to ensure the relevance and accurate depiction of the
implemented system controls and to reflect changes to the system and its environment of
operation. Security documentation must be developed in accordance with the NIST 800
series and Department of Education policy and guidance.

The contractor, and all sub-contractors, shall allow Department employees (or
Department designated third party contractors) access to the hosting facility to conduct
SA activities to include control reviews in accordance with NIST SP 800-53, Rev. 3 and
NIST SP 800-53A. The contractor, and all sub-contractors, shall be available for
interviews and demonstrations of security control compliance to support the SA process
and continuous monitoring of system security. In addition, if the system is rated as
‘Moderate’ or ‘High’ for FIPS 199 risk impact, vulnerability scanning and penetration
testing shall be performed on the hosting facility and application as part of the SA
process. Appropriate access agreements will be reviewed and signed before any
scanning or testing occurs.

Identified deficiencies between required NIST SP 800-53 Rev. 3 controls and the
contractor’s, and all sub-contractor’s implementation, as documented in the Risk
Assessment Report, System Security Plan (SSP) and Security Assessment Report (SAR),
shall be tracked for mitigation through the development of a Plan of Action and
Milestones (POA&M) in accordance with the ‘Handbook for Information Assurance
Security Policy (OCI0-01).” Depending on the severity of the deficiencies, the
Department may require remediation before an ATO is issued.

® It is incumbent upon all offerors to incorporate anticipated costs into their proposals arising from these
activities. Any offeror submitting a proposal inherently accepts the burdens and expenses of these intrusive
scans by the Department, third party MSSP vendors, as well as IV&V agents working on behalf of the
Department’s interests.
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All awarded contracts shall ensure that:

1. Their IT product/system is monitored during all hours of operations using
entrusted detective/preventive systems;

Their IT product/system has current antiviral products installed and operational;
Their IT product/system is scanned on a reoccurring basis;

Vulnerabilities are remediated in a timely manner on their IT product/system; and
Access/view for cyber security situational awareness on their IT product/system is
made available to the Department CIRC (cyber incident response capability).

gk ow

Internet Protocol version 6 (IPv6)

For IPv6, the contractor shall provide COTS solutions that are IPv6 capable. An IPv6
capable system or product shall be capable of receiving, processing, transmitting and
forwarding IPv6 packets and/or interfacing with other systems and protocols in a manner
similar to that of IPv4. Specific criteria to be deemed IPv6 capable are:

e An IPv6 capable system that meets the IPv6 base requirements defined by the
USGV6 Profile (http://www.antd.nist.gov/usgvé/profile.html).

e Systems being developed, procured or acquired shall maintain interoperability
with IPv4 systems/capabilities.

o Systems shall implement 1Pv4/IPv6 dual-stack and shall also be built to determine
which protocol layer to use depending on the destination host it is attempting to
communicate with or establish a socket with. If either protocol is possible,
systems shall employ IPv6.

The contractor shall provide IPv6 technical support for system development,
implementation and management.

Reporting of Data Security Breaches

If there is a suspected or known breach/disclosure of PII due to lost, theft, intercepted
transfer, or other, the contractor must ensure that this breach is reported to the agency as
soon as the contractor has knowledge of it. Per Office of Management and Budget
Memorandum M-06-19, Federal agencies have a requirement to report breaches of PlII
security to a Federal incident response center. 1ES must notify the department within 30
minutes of discovering the incident (and the agency should not distinguish between
suspected or confirmed breaches). The data security plan must be written to reflect this
requirement, and the contractor must provide sufficient notification and documentation of
the suspected loss, as it is understood at the time of notification to the agency for this
requirement to be met. Follow-up reports of the final status of loss events will also be
prepared by the contractor within a reasonable period of time as advised by the IES COR.

V. SCHEDULE OF DELIVERABLES and DELIVERABLE SUBMISSION
STANDARDS
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The contractor shall submit all deliverables to ED’s Contracting Officer’s Representative
(COR), Contracting Officer (CO), and Contract Specialist (CS) electronically. The
contractor shall be fully responsive to ED comments and technical direction in
deliverable revisions and shall clarify with the COR any points of confusion about or
disagreement with ED comments and technical direction prior to the submission of
revised deliverables. Unless indicated otherwise, the COR will notify the contractor
within two weeks of receipt of any changes required in the deliverable, and the contractor
shall have up to two weeks to make the necessary revisions and submit a final deliverable
to the Department.

The COR reserves the right to inspect the contractor’s work while in process. The
contractor shall submit to the COR any progress report or other written documentation of
work to date that the COR requests to facilitate that inspection, according to contract
clause 52.246-4 (fixed price) and 52.246-5 (cost-reimbursement).

Due Date, After FY 2014 FY 2015 FY 2016
Task | Deliverable the Contract’s | COHORT | COHORT | COHORT
Beginning Estimated | Estimated | Estimated
Date/Option Due Date Due Date Due Date
Period (Based on (with (with
Exercised, unless | 12/13/2014 12/19/15 12/19/16
otherwise award) option option
specified period start | period start
date) date)
A. BASE PERIOD/G. OPTION PERIOD 6/M. OPTION PERIOD 12
1.1 | Memo summarizing kick-off | one week after 1/3/2015 NA NA
meeting meeting
1.2 | Summaries of telephone calls | two working days
after each call
1.3 | Summaries of meetings two working days
after each
meeting
1.4 | i3 Contract Reconnaissance two weeks 12/27/2014 NA NA
and Continuity Plan
2 | Application summary memo eight weeks 2/7/2015 2/7/2015 2/7/2016
2 | Draft technical assistance 14 weeks 3/21/2015 3/21/2015 3/21/2016
and GPRA report analysis
plan
2 | Revised technical assistance 18 weeks 4/18/2015 4/18/2015 4/18/2016
and GPRA report analysis
plan
3 | Biweekly report on technical | At least one
assistance business day prior
to biweekly calls
4.1 | Draft Year One GPRA 52 weeks 12/12/2014 | 12/12/2015 | 12/12/2016
75
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ATTACHMENT A - i3 Performance Work Statement (PWS)

Due Date, After FY 2014 FY 2015 FY 2016
Task | Deliverable the Contract’s COHORT | COHORT | COHORT
Beginning Estimated | Estimated | Estimated
Date/Option Due Date Due Date Due Date
Period (Based on (with (with
Exercised, unless | 12/13/2014 12/19/15 12/19/16
otherwise award) option option
specified period start | period start
date) date)
Report
4.1 | Revised Year One GPRA 56 weeks 1/9/2015 1/9/2016 1/9/2017
Report
4.1 | Final Year One GPRA 60 weeks 2/6/2015 2/6/2016 2/6/2017
Report
5 | Monthly reports Within ten
(progress/exception and business days of
manpower/expenditure) the end of each
calendar month
OPTION PERIOD 1/H. OPTION PERIOD 7/N. OPTION PERIOD 13
6.1 | Summaries of telephone calls | two working days
after each call
6.2 | Summaries of meetings two working days
after each
meeting
7 | Biweekly report on technical | At least one
assistance business day prior
to biweekly calls
8.1 | Draft Year Two GPRA 104 weeks 12/11/2015 | 12/11/2016 | 12/11/2017
Report
8.1 | Revised Year Two GPRA 108 weeks 1/8/2016 1/8/2017 1/8/2018
Report
8.1 | Final Year Two GPRA 112 weeks 2/5/2016 2/5/2017 2/5/2018
Report
9 | Monthly reports Within ten
(progress/exception and business days of
manpower/expenditure) the end of each
calendar month
B. OPTION PERIOD 2/I. OPTION PERIOD 8/0. OPTION PERIOD 14
10.1 | Summaries of telephone calls | two working days
after each call
10.2 | Summaries of meetings two working days
after each
meeting
11 | Biweekly report on technical | At least one

assistance

business day prior
to biweekly calls
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ATTACHMENT A - i3 Performance Work Statement (PWS)

Due Date, After FY 2014 FY 2015 FY 2016
Task | Deliverable the Contract’s | COHORT | COHORT | COHORT
Beginning Estimated | Estimated | Estimated
Date/Option Due Date Due Date Due Date
Period (Based on (with (with
Exercised, unless | 12/13/2014 12/19/15 12/19/16
otherwise award) option option
specified period start | period start
date) date)
12.1 | Draft Year Three GPRA 156 weeks 12/9/2016 12/9/2017 12/9/2018
Report
12.1 | Revised Year Three GPRA 160 weeks 1/6/2017 1/6/2018 1/6/2019
Report
12.1 | Final Year Three GPRA 164 weeks 2/3/2017 2/3/2018 2/3/2019
Report
13 | Monthly reports Within ten
(progress/exception and business days of
manpower/expenditure) the end of each
calendar month
C. OPTION PERIOD 3/J. OPTION PERIOD 9/P. OPTION PERIOD 15
14.1 | Summaries of telephone calls | two working days
after each call
14.2 | Summaries of meetings two working days
after each
meeting
15 | Biweekly report on technical | At least one
assistance business day prior
to biweekly calls
16 | Draft Analysis Plan for final 162 weeks 1/20/2017 1/20/2018 1/20/2019
reports
16 | Revised Analysis Plan for 168 weeks 3/3/2017 3/3/2018 3/3/2019
final reports
17.1 | Documentation of IRB 52 weeks 12/12/2014 | 12/12/2015 | 12/12/2016
approvals
17.2 | Draft OMB data collection 162 weeks 1/20/2017 1/20/2018 1/20/2019
clearance package
17.2 | Revised OMB data 168 weeks 3/3/2017 3/3/2018 3/3/2019
collection clearance package
18.1 | Training plan 157 weeks 12/16/2016 | 12/16/2017 | 12/16/2018
18.2 | Biweekly progress reports on | Biweekly during
data collection data collection
(expected Dec
2016 — Mar 2017)
19.1 | Draft Year Four GPRA 208 weeks 12/8/2017 12/8/2018 12/8/2019
Report
19.1 | Revised Year Four GPRA 212 weeks 1/5/2018 1/5/2019 1/5/2020
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ATTACHMENT A - i3 Performance Work Statement (PWS)

Due Date, After FY 2014 FY 2015 FY 2016
Task | Deliverable the Contract’s | COHORT | COHORT | COHORT
Beginning Estimated | Estimated | Estimated
Date/Option Due Date Due Date Due Date
Period (Based on (with (with
Exercised, unless | 12/13/2014 12/19/15 12/19/16
otherwise award) option option
specified period start | period start
date) date)
Report
19.1 | Final Year Four GPRA 216 weeks 2/2/2018 2/2/2019 2/2/2020
Report
20 | Monthly reports Within ten
(progress/exception and business days of
manpower/expenditure) the end of each
calendar month
D. OPTION PERIOD 4/K. OPTION PERIOD 10/Q. OPTION PERIOD 16
21.1 | Summaries of telephone calls | two working days
after each call
21.2 | Summaries of meetings two working days
after each
meeting
22 | Biweekly report on technical | At least one
assistance business day prior
to biweekly calls
23.1 | Training plan 209 weeks 12/15/2017 | 12/15/2018 | 12/15/2019
23.2 | Biweekly progress reports on | Biweekly during
data collection data collection
(expected Dec
2017 — Mar 2018)
24.1 | Draft Year Five GPRA 260 weeks 12/7/2018 12/7/2019 12/7/2020
Report
24.1 | Revised Year Five GPRA 264 weeks 1/4/2019 1/4/2020 1/4/2021
Report
24.1 | Final Year Five GPRA 268 weeks 2/1/2019 2/1/2020 2/1/2021
Report
25 | Monthly reports Within ten
(progress/exception and business days of
manpower/expenditure) the end of each
calendar month
E. OPTION PERIOD 5/L. OPTION PERIOD 11/R. OPTION PERIOD 17
26.1 | Summaries of telephone calls | two working days
after each call
26.2 | Summaries of meetings two working days
after each
meeting
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ATTACHMENT A - i3 Performance Work Statement (PWS)

Due Date, After FY 2014 FY 2015 FY 2016
Task | Deliverable the Contract’s | COHORT | COHORT | COHORT
Beginning Estimated | Estimated | Estimated
Date/Option Due Date Due Date Due Date
Period (Based on (with (with
Exercised, unless | 12/13/2014 12/19/15 12/19/16
otherwise award) option option
specified period start | period start
date) date)
27 | Biweekly report on technical | At least one
assistance business day prior
to biweekly calls
28.1 | Training plan 261 weeks 12/14/2018 | 12/14/2019 | 12/14/2020
28.2 | Biweekly progress reports on | Biweekly during
data collection data collection
(expected Dec
2018 — Mar 2019)
29.1 | Draft Final Report 289 weeks 6/28/2019 6/28/2020 6/28/2021
29.1 | Revised Final Report peer 297 weeks 8/23/2019 8/23/2020 8/23/2021
review ready
29.1 | Revised Final Report and 306 weeks 10/25/2019 | 10/25/2020 | 10/25/2021
response memo
29.1 | Print and web-ready Final 320 weeks 1/31/2020 1/31/2021 1/31/2022
Report
30 | Monthly reports Within ten

(progress/exception and
manpower/expenditure)

business days of
the end of each
calendar month
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ATTACHMENT B - Billing Instructions

NOTE: Fixed Price Payment Schedule — To be Incorporated at award

The Department wants all of our contractors to understand how the Department processes invoices
(see Note at the bottom of this page). The basic rule is this; we pay you within 15 days of receipt
of a proper invoice. There are two key terms that determine when the clock starts—receipt and
proper invoice.

Receipt occurs on the latter of:

1) Invoices are transmitted electronically, following the procedures in contract clause, 306-
1b Invoice and Contract Financing Requests Submission — Invoice Processing Platform
(December 2013). We look for the date a readable transmission is received by our office, or
if it is received after normal working hours we will use the next business day.

2) The seventh day after the date on which the property is actually delivered or the
performance of services is actually completed. This date may not be accurate if the
contract calls for a longer acceptance period or if we actually accept goods or services
before the seventh day. (5 CFR § 1315.4)

3) On the date of delivery, if specified in the contract.

4) On the date placed on the invoice by the contractor, if we fail to annotate the date of
receipt in our office.

An invoice is deemed proper when:

We receive your invoice containing the following information:

1) Name of vendor

2) Invoice date

3) Government contract number (10 digits)

4) Vendor invoice number, account number, or other number identified in the contract
5) Description (including, for example, contract line/subline number), price, and quantity
of goods or services rendered.

6) Shipping and payment terms (unless mutually agreed that this information is only
required in the contract)

7) TIN (unless mutually agreed that this information is only required in the contract)
8) Banking information for payment by EFT (unless mutually agreed that this
information is only required in the contract)

9) Contact name (where practicable), title and telephone number

10) Other substantiating documentation or information required by the contract. This
documentation should include information regarding where the requested funds were
spent. We need to see detailed labor hours per task, travel expenses (where travelers
went, transportation costs, etc.), supplies purchased, etc.
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If The Department determines that your invoice is not proper, we will return it to you and
identify all defects that prevent payment. You should correct the invoice and return it to us for
payment.

NOTE—There is a difference between an invoice and a voucher. Since the FAR refers to “proper
invoices” when applying the Prompt Payment Act, we will use the term invoice also. This does not
mean that vouchers are not covered in the same manner.

Item # 10 above is, in our experience, the most problematic for our contractors. The following
explanation may help you to think about the types of information to include in your
invoices/vouchers.

According to the Federal Acquisition Regulations (FAR) 16.301-3, paragraph (a)(2), a cost-
reimbursement contract requires, “Appropriate Government surveillance during the performance
[that] will provide reasonable assurance that efficient methods and effective cost controls are used.”
This “surveillance” not only comes in the form of monthly reports, but more importantly, in
invoicing.

You have the responsibility to request reimbursement of your recorded costs; in other words, to
submit an invoice on a regular basis. FAR 52.216-7, paragraph (b) defines the term costs to include
the following: materials issued from the contractor's inventory and placed in the production process
for use on the contract; direct labor; direct travel; other direct in-house costs; and reasonable,
allocable, and allowable indirect costs (see FAR 31), as shown in the records maintained by your
company for purposes of obtaining reimbursement under a Government contract. The Government
has the responsibility to pay the invoice, after determining which of the costs are reasonable,
allocable, and allowable. To make this determination we must receive a detailed reasonable,
allocable, and allowable invoice with the costs broken out, and all supporting documentation
attached.
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ATTACHEMENT C- SMALL BUSINESS SUBCONTRACTING PLAN

DATE:

CONTRACTOR:

ADDRESS:

SOLICITATION OR CONTRACT NUMBER:

TITLE:

The following, together with any attachments, is hereby submitted as a Subcontracting Plan to
satisfy the applicable requirements of 48 CFR 52.219-9 II.

1.

The total estimated dollar value of all planned subcontracting (to all types of business
concerns) under this contract is $ .

The following percentage goals (expressed in terms of a percentage of total planned
dollars) are applicable to the above-cited contract or to the contract to be awarded under
the above-cited solicitation.

The following total dollar amounts represent the subcontracting dollars proposed under
the above-cited contract or the contract to be awarded under the above-cited solicitation.

(a) Small business concerns: % of total planned dollars under this contract
will go to subcontractors who are small business concerns. Total dollars: $

(i) Veteran Owned Small Business Concerns: % of total planned
dollars under this contract will go to subcontractors who are veteran owned small
business concerns. This percentage is included in the percentage shown under
2(a), above, as a subset. Total dollars: $

(i) HUBZone Small Business Concerns: % of total planned dollars
under this contract will go to subcontractors who are HUBZone small business
concerns. This percentage is included in the percentage shown under 2(a), above,
as a subset. Total dollars: $

(iif) Small Disadvantaged Business Concerns: % of total planned
dollars under this contract will go to subcontractors who are small business
concerns owned and controlled by socially and economically disadvantaged
individuals. This percentage is included in the percentage shown under 2(a),
above, as a subset. Total dollars: $

(iv) Women Owned Small Business Concerns: % of total planned
dollars under this contract will go to subcontractors who are women owned small
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10.

business concerns. This percentage is included in the percentage shown under
2(a), above, as a subset. Total dollars: $

(v) Service Disabled Veteran Small Business Concerns: % of total
planned dollars under this contract will go to subcontractors who are service
disabled veteran small business concerns. This percentage is included in the
percentage shown under 2(a), above, as a subset. Total dollars: $

The following principal types of supplies and services will be subcontracted, and the
distribution among small, veteran-owned small, HUBZone small, small disadvantaged,
women-owned small, and large businesses is as follows:

The following method was used to develop the subcontracting goals in section 1 of this
plan:

The following method was used to identify potential sources for solicitation purposes (e.g.,
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business
Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information
Service, the Research and Information Division of the Minority Business Development Agency in the Department of
Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade associations):

The subcontracting goals in section 1 of this plan were established (check one)

including not including indirect costs. The following method was used to
determine the proportionate share of indirect costs to be incurred with the five types of
small business concerns in section 1:

The following individual is employed by the offeror/contractor and will administer the
offeror/contractor's subcontracting program. This individual's name, address, phone
number, and duties are:

The offeror/contractor will make the following efforts to assure that small business,
veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business concerns have an equitable opportunity to compete for
subcontracts:

The offeror/contractor (check one) _ will ___ will not include the clause of this
contract entitled "Utilization of Small Business Concerns™ in all subcontracts that offer
further subcontracting opportunities, and the offeror/contractor (check one) will

will not require all subcontractors (except small business concerns) that receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to
adopt a subcontracting plan that complies with the requirements of this clause.

The offeror/contractor (check one of each)
will will not cooperate in any studies or surveys as may be required;
will will not submit periodic reports so that the Government can
determine the extent of compliance by the offeror/contractor with the
subcontracting plan;
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will will not Submit Standard Form (SF) 294, Subcontracting Report for
Individual Contracts, and/or SF 295, Summary Subcontract Report,
in accordance with paragraph (j) of clause 52.219-9 II; and

will will not ensure that its subcontractors agree to submit SF 294 and
295.

11.  The following types of records will be maintained by the offeror/contractor concerning
procedures that have been adopted to comply with the requirements and goals in the plan,
including establishing source lists:

12.  The following is a description of the offeror/contractor's efforts to locate small business,
veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business concerns and award subcontracts to them:

Signed: Date:

Name:

Title:
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ATTACHMENT D

CONTRACTOR PERFORMANCE INFORMATION

Contractor Name and Address (Identify Division) 1. Contract Number:

2. Type of Contract:

3. Contract Value (Current plus any unexercised options): $

(Please correct the above as needed.) 4. Period of Performance (including any option periods):

5. Description of Requirement:

6. Ratings. Summarize contractor performance and circle or type in the number below that corresponds to the
performance rating for each category. Please see the attachment, which explains the rating scale.

Quality: (1) Comments:
2
3
4
0
Problem 1 | Comments:
Resolution: 2
3
4
Cost Control: | 0 | Comments:
1
2
3
4
Timeliness: 0 | Comments:
1
2
3
4
Business 0 | Comments:
Relations: ;
3
4
Customer 0 | Comments:
Service: 1
2
3
4

7. Total score:
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U.S. Department of Education

Evaluated by:

Agency/Organization Date

(In accordance with the Federal Acquisition Streamlining Act, the following information will not be released to the contractor.)

Name and Title

Telephone number

Signature

E-mail address

Please return this form to the following address:

U.S. Department of Education

Contracts and Acquisitions Management
PCP Room 7163

550 12th Street, SW

Washington, DC 20202

Or e-mail to: Barakat.Shakir@ed.gov
Cc: Veronica.Price@ed.gov

Or fax to: 202-245-6298

Attn: Barakat Shakir

RFP: Evaluation of Investing in
Innovation Fiscal Year (FY) 2014 — 2016
Cohorts

Forms are due at the time of submission
of proposals.

SOURCE SELECTION INFORMATION—SEE FAR 3.104

Information entered on this form will be used in source selection decisions and is protected under
subsection 3.104 of the Federal Acquisition Regulation. Do not disclose information entered on this
form to the contractor or to any other person except as authorized by the Department of Education
contracting officer.
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Supplementary Questions

To assist the Department’s CO, we would greatly appreciate your taking the time to answer the following
questions, if any, related to the contractor’s past performance: N/A

Contractor Performance Evaluation

Instructions for Completing Contractor Performance Information Form

Based on the rating area elements presented below and the rating guidelines on the back of this
sheet, please evaluate contractor performance in each of the rating areas. On the “Contractor
Performance Information” form, circle (or type in the “Comments” area) the rating from 0 to 4
that most closely matches your evaluation of the contractor’s performance. Please add written
comments for each rating. If you wish, you may attach additional comments or information. We
would also appreciate your answers to the specific questions, if any, on the back of the form.
Please return the form to the address indicated on the back of the form. Thank you for your time
and your cooperation.

The Department will use the information from this form to evaluate offerors competing for
contract awards. We may release the information from this form to the contractor during
negotiations or debriefings. If we release information from this form, we will not release your
name to the contractor.

Elements within Each Rating Area

Quality of Product or Service Timeliness of Performance
- Compliance with contract requirements - Meets interim milestones
- Accuracy of reports - Reliable
- Appropriateness of personnel - Stays on schedule despite problems
- Technical excellence - Responsive to technical direction
- Completes work on time, including
Problem Resolution wrap-up and contract administration
- Anticipates and avoids or mitigates - No liquidated damages assessed
problems
- Satisfactorily overcomes or resolves
problems
- Prompt notification of problems
- Pro-active
- Effective contractor-recommended
solutions
Cost Control
- Within budget

- Current, accurate and complete billings

- Costs properly allocated

- Unallowable costs not billed

- Relationship of negotiated costs to
actual

- Cost efficiencies
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Business Relations

Effective management

Use of performance-based management
techniques

Business-like concern for the customer's
interests

Effective management and selection of
subcontractors

Effective small/small disadvantaged
business subcontracting program
Reasonable/cooperative behavior
Effective use of technology in
management and communication
Flexible

Minimal staff turnover

Maintains high employee morale

Resolves disagreements without being
unnecessarily litigious.

Customer Service

Understands and embraces service and
program goals

Team approach with the customer
Satisfaction of end users with the
contractor’s service

Positive customer feedback

Prompt responses

Courteous interactions

Effective escalations and referrals
Initiative and proactive improvements
Creative service strategies
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Rating Guidelines

Quality of Product or Service

0 - Unsatisfactory
1 - Poor

2 - Fair

3 - Good
4 - Excellent

Problem Resolution

0 - Unsatisfactory
1 - Poor

2 - Fair
3 - Good

4 - Excellent

Cost Control

0 - Unsatisfactory
1 - Poor

2 - Fair

3 - Good

4 - Excellent

Timeliness of Performance

0 - Unsatisfactory
1 - Poor

2 - Fair

3 - Good

4 - Excellent

Business Relations

0 - Unsatisfactory
1 - Poor

2 - Fair

3 - Good

4 - Excellent

Customer Service

0 - Unsatisfactory

Nonconformance jeopardizes the achievement of contract goals; default.
Nonconformance requires major agency intervention to ensure achievement of
contract goals; show cause or cure notices.

Quality meets specifications in most cases, however, some agency intervention
required to ensure achievement of contract requirements.

Quality meets specifications in all cases.

Quality exceeds specifications in some cases.

Inadequately resolved problems jeopardize contract goals.

Significant agency intervention required to resolve problems jeopardizing
contract goals.

Some agency intervention required to resolve problems jeopardizing contract
goals.

Successfully overcomes or resolves all problems and achieves contract goals
with minimal agency intervention.

Anticipates and avoids most problems and successfully overcomes all
unforeseen problems.

Cost increases jeopardize achievement of contract goals; or billings routinely
include unallowable costs.

Significant cost increases; or some inaccurate billings including some with
unallowable costs.

Minor cost increases; or some inaccurate billings, but a minimal (1-2) number
with unallowable costs.

Contractor performed within costs; but some late billings, none with
unallowable costs.

Costs were less than the amount cited in the contract; and billings accurate and
timely.

Delays jeopardize the achievement of contract goals.

Other significant delays.

Minor delays.

All deliverables on time.

All deliverables on time with some ahead of schedule; or stays on schedule
despite unforeseen circumstances.

Unethical or illegal business practices.

Business practices are not attuned to customer support.

Business practices are somewhat attuned to customer support.

Business practices focus on customer support.

Highly effective, proactive business practices focused on customer support.

Response to service requests is routinely late, ineffective, or rude; customers
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1 - Poor

2 -Fair

3 - Good

4 - Excellent

express frustration or anger about many interactions; complaints are
unresolved; contractor seems unaware of service issues.

Response to service requests is often late, ineffective or rude; some complaints
are resolved.

Response to service requests is uneven in timing or effectiveness; customer
interactions are tenuous; contractor is trying hard and understands service
issues.

Response to service requests is timely, effective and courteous; customers
express positive feedback; delivery of service is smooth and organized; collects
customer feedback; customer problems are resolved well.

Response to service requests is timely, effective and courteous; the contractor is
proactive in building good relations with customers, proposing new service
strategies, analyzing and reporting on service loads and collecting and using
customer feedback.
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

K. 1 52.203-11 CERTIFl CATI ON AND DI SCLOSURE REGARDI NG PAYMENTS TO | NFLUENCE CERTAI N FEDERAL
TRANSACTI ONS ( SEP 2007)

(a) Definitions. As used in this provision--"Lobbying contact" has the neaning provided at 2
U S.C. 1602(8). The terms "agency," "influencing or attenpting to influence," "officer or enployee
of an agency," "person," "reasonabl e conpensation," and "regularly enpl oyed" are defined in the
FAR clause of this solicitation entitled "Limtation on Payments to Influence Certain Federa
Transactions" (52.203-12).

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation
entitled "Limtation on Paynents to Influence Certain Federal Transactions" (52.203-12) are hereby
incorporated by reference in this provision.

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its know edge
and belief that no Federal appropriated funds have been paid or will be paid to any person for
influencing or attenpting to influence an officer or enpl oyee of any agency, a Menber of Congress, an
of ficer or enployee of Congress, or an enployee of a Menber of Congress on its behalf in connection
with the awarding of this contract.

(d) Disclosure. If any registrants under the Lobbying D sclosure Act of 1995 have nmade a | obbying
contact on behalf of the offeror with respect to this contract, the offeror shall conplete and
submit, with its offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide the nane

of the registrants. The offeror need not report regularly enployed officers or enpl oyees of the
of feror to whom paynents of reasonabl e conpensation were nade.

(e) Penalty. Submission of this certification and disclosure is a prerequisite for naking or
entering into this contract inmposed by 31 U S.C. 1352. Any person who nmakes an expenditure prohibited
under this provision or who fails to file or amend the disclosure required to be filed or amended
by this provision, shall be subject to a civil penalty of not |ess than $10,000, and not nore than
$100, 000, for each such failure.

(End of Provision)

K 2 52.204-5 WOVEN- OANED BUSI NESS ( OTHER THAN SMALL BUSI NESS) ( MAY 1999)

(a) "Definition." "Wnen-owned business concern,"” as used in this provision, neans a concern that
is at least 51 percent owned by one or nore wonen; or in the case of any publicly owned business, at

|l east 51 percent of its stock is owned by one or nobre wonen; and whose nmanagenent and daily busi ness
operations are controlled by one or nore wonen.

(b) "Representation." [Conplete only if the offeror is a wonen-owned busi ness concern and has not
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Snmall Business
Program Representations, of this solicitation.] The offeror represents that it o is a wonen-owned
busi ness concern.

(End of Provision)

K 3 52.204-8 ANNUAL REPRESENTATI ONS AND CERTI FI CATI ONS ( MAY 2014)

(a)
(1) The North American Industry Cassification System (NAICS) code for this acquisition is 541720

(2) The small business size standard is $20.5 M I lion
(3) The snmll business size standard for a concern which subnits an offer in its own nanme, other
than on a construction or service contract, but which proposes to furnish a product which it did not
itself manufacture, is 500 enpl oyees
(b)
(1) If the provision at 52.204-7, Systemfor Award Managenent, is included in this solicitation,
paragraph (d) of this provision applies.
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(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is
currently registered in the System for Award Managenent, and has conpl eted the Representations and
Certifications section of SAMelectronic ally, the offeror may choose to use paragraph (d) of this
provi sion instead of conpleting the corresponding individual representations and certifications in
the solicitation. The offeror shall indicate which option applies by checking one of the follow ng
boxes:

[/ | (i) Paragraph (d) applies.

[/ | (ii) Paragraph (d) does not apply and the offeror has conpleted the individua
representations and certifications in the solicitation.

(c)

(1) The followi ng representations or certifications in SAM are applicable to this solicitation as
i ndi cat ed:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firmfixed-price contract or fixed-price contract with econom c price adjustnent
is contenpl ated, unless--

(A) The acquisition is to be made under the sinplified acquisition procedures in Part 13

(B) The solicitation is a request for technical proposals under two-step seal ed bidding
procedures; or

(C The solicitation is for utility services for which rates are set by |law or regul ation.

(ii) 52.203-11, Certification and Disclosure Regarding Paynents to |Influence Certain Federa
Transactions. This provision applies to solicitations expected to exceed $150, 000.

(iii) 52.204-3, Taxpayer ldentification. This provision applies to solicitations that do not
include the provision at 52.204-7, Systemfor Award Managenent.

(iv) 52.204-5, Wonen-Omed Business (O her Than Snall Business). This provision applies to
solicitations that--

(A) Are not set aside for snall business concerns;
(B) Exceed the sinplified acquisition threshold; and
(C Are for contracts that will be perforned in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Donestic Corporations?Representation
This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or
2012.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the sinplified acquisition threshold.

(vii) 52.214-14, Place of Performance-Seal ed Bidding. This provision applies to invitations for
bi ds except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place
of perfornmance is specified by the Governnent.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate |). This provision
applies to solicitations when the contract will be perforned in the United States or its outlying
ar eas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and
t he Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the
Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by seal ed
bi ddi ng and the contract will be perforned in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Conpliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Conpliance. This provision applies to solicitations
other than those for construction, when the solicitation includes the clause at 52.222-26, Equa
Qpportunity.

(xiii) 52.222-38, Conpliance with Veterans' Enployment Reporting Requirenments. This provision
applies to solicitations when it is anticipated the contract award will exceed the sinplified
acquisition threshold and the contract is not for acquisition of comercial itens.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated itens; or include the clause at 52.223-2
Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that
are for, or specify the use of, EPA-designated itens.

(xvi) 52.225-2, Buy Anerican Certificate. This provision applies to solicitations containing the
cl ause at 52.225-1.

(xvii) 52.225-4, Buy American--Free Trade Agreements--lsraeli Trade Act Certificate. (Basic,
Alternates I, Il, and Ill.) This provision applies to solicitations containing the clause at
52.225- 3.

(A) If the acquisition value is |less than $25,000, the basic provision applies.
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(B) If the acquisition value is $25,000 or nore but is |less than $50,000, the provision with
its Alternate | applies.

(O If the acquisition value is $50,000 or nore but is less than $79,507, the provision with
its Alternate Il applies.

(D) If the acquisition value is $79,507 or nore but is |less than $100,000, the provision with
its Alternate 11l applies

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xvi x) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan-

Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or
Transactions Relating to Iran-- Representation and Certifications. This provision applies to al
solicitations.

(xxi) 52.226-2, Historically Black College or University and Mnority Institution
Representation. This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type normally acquired
from hi gher educational institutions; and
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at
52.219-23, Notice of Price Evaluation Adjustrment for Snall D sadvantaged Busi ness Concerns
(2) The following certifications are applicable as indicated by the Contracting Oficer:
(i) 52.219-22, Small Disadvant aged Business Status.
(A) Basic.
(B) Alternate I.
(ii) 52.222-18, Certification Regarding Know edge of Child
Labor for Listed End Products.
(iii) 52.222-48, Exenption from Application of the Service
Contract Labor Standards to Contracts for Mintenance, Calibration, or
Repair of Certain Equipnent--Certification.
(iv) 52.222-52, Exenption from Application of the Service
Contract Labor Standards to Contracts for Certain Services--
Certification.
(v) 52.223-9, with its Alternate |, Estimate of Percentage of
Recovered Material Content for EPA-Designated Products
(Alternate | only).
(vi) 52.227-6, Royalty Information.
(A) Basic.
(B) Alternate I.
(vii) 52.227-15, Representation of Limted Ri ghts Data and
Restricted Conputer Software.
(d) The offeror has conpleted the annual representations and certifications electronically via
the SAM Wb site accessed through https://ww. acquisition.gov. After review ng the SAM dat abase
information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically that apply to this solicitation as indicated in
paragraph (c) of this provision have been entered or updated within the last 12 nonths, are current,
accurate, conplete, and applicable to this solicitation (including the business size standard
applicable to the NAICS code referenced for this solicitation), as of the date of this offer and
are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified
below [offeror to insertchanges, identifying change by clause nunber, title, date]. These anended
representation(s) and/or certification(s) are also incorporated in this offer and are current,
accurate, and conplete as of the date of this offer

FAR

Cl ause Title Dat e Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in
an update to the representations and certifications posted on SAM
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(End of Provision)

K 4 52.209-5 CERTI FI CATI ON REGARDI NG RESPONSI BI LI TY MATTERS ( APR 2010)

(a)
(1) The O feror certifies, to the best of its know edge and belief, that--
(i) The Offeror and/or any of its Principals--

(A Are /_| are not /_/ presently debarred, suspended, proposed for debarnent, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have /_/ have not /_/, within a three-year period preceding this offer, been convicted
of or had a «civil judgnent rendered against themfor: conmi ssion of fraud or a crimnal offense in
connection with obtaining, attenpting to obtain, or performng a public (Federal, State, or local)
contract or subcontract; violation of Federal or State antitrust statutes relating to the subm ssion
of offers; or commi ssion of enbezzlenent, theft, forgery, bribery, falsification or destruction of
records, making fal se statenents, tax evasion, violating Federal crinmnal tax |aws, or receiving
stolen property (if offeror checks "have", the offeror shall also see 52.209-7, if included in this
solicitation);

(C Are /_/ are not /_/ presently indicted for, or otherwise crimnally or civilly charged by
a governmental entity with, commission of any of the offenses enunerated in paragraph (a)(1)(i)(B)
of this provision.

(D) Have /_/, have not /_/, within a three-year period preceding this offer, been notified
of any delinquent Federal taxes in an anount that exceeds $3,000 for which the liability remains
unsati sfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:
(i) The tax liability is finally determined. The liability is finally determned if

it has been assessed. A liability is not finally determined if there is a pending adm nistrative
or judicial challenge. In the case of a judicial challenge to the liability, the liability is not
finally determned until all judicial appeal rights have been exhausted

(i) The taxpayer is delinquent in nmaking paynment. A taxpayer is delinquent if the
taxpayer has failed to pay the tax liability when full paynent was due and required. A taxpayer is
not delinquent in cases where enforced collection action is precluded

(2) Exanpl es.

(i) The taxpayer has received a statutory notice of deficiency, under |I.R C. ?? 6212

which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a

del i nquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review,
this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.
(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax

liability, and the taxpayer has been issued a notice under |I.R C. ?? 6320 entitling the taxpayer to
request a hearing with the IRS Ofice of Appeals contesting the lien filing, and to further appeal to
the Tax Court if the IRS deternmines to sustain the lien filing. In the course of the hearing, the
taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior
opportunity to contest the liability. This is not a delinquent tax because it is not a final tax
liability. Should the taxpayer seek tax court review, this will not be a final tax liability unti
the taxpayer has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreenent pursuant to |I.R C. ?? 6159
The taxpayer is making tinely paynments and is in full conpliance wth the agreenent ternms. The
taxpayer is not delinquent because the taxpayer is not currently required to make full paynent.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent
because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(ii) The Oferor has /_/ has not /_/, within a three-year period preceding this offer, had one

or nore contracts termnated for default by any Federal agency.

(2) "Principal," for the purposes of this certification, means an officer, director, owner
partner, or a person having primry managenent or supervisory responsibilities within a business
entity (e.g., general manager; plant nanager; head of a division or business segnent; and sinilar
posi tions).

This Certification Concerns a Matter Wthin the Jurisdiction of an Agency of the United States
and the Mking of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to
Prosecution Under Section 1001, Title 18, United States Code.

(b) The O feror shall provide inmediate witten notice to the Contracting Oficer if, at any tinme
prior to contract award, the Oferor learns that its certification was erroneous when subnitted or
has becone erroneous by reason of changed circunstances.

(c) Acertification that any of the itens in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the certification

will be considered in connection with a determination of the Oferor’s responsibility. Failure of
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the Oferor to furnish a certification or provide such additional information as requested by the
Contracting Oficer nmay render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system

of records in order to render, in good faith, the certification required by paragraph (a) of this
provi sion. The know edge and information of an Offeror is not required to exceed that which is
nornal | y possessed by a prudent person in the ordinary course of business dealings

(e) The certification in paragraph (a) of this provision is a nmaterial representation of fact upon
which reliance was placed when naking award. If it is later determined that the Offeror know ngly
rendered an erroneous certification, in addition to other renedies available to the Governnent, the
Contracting Oficer may term nate the contract resulting fromthis solicitation for default.

(End of Provision)

K 5 52.209-7 | NFORVATI ON REGARDI NG RESPONSI BI LI TY MATTERS (JULY 2013)

(a) Definitions. As used in this provision--

"Admi nistrative proceedi ng" neans a non-judicial process that is adjudicatory in nature in order to
make a determination of fault or liability (e.g., Securities and Exchange Comm ssion Administrative
Proceedings, GCivilian Board of Contract Appeals Proceedi ngs, and Arned Services Board of Contract
Appeal s Proceedings). This includes adnministrative proceedings at the Federal and State |evel but
only in connection with performance of a Federal contract or grant. It does not include agency
actions such as contract audits, site visits, corrective plans, or inspection of deliverables.

"Federal contracts and grants with total value greater than $10, 000, 000" neans--

(1) The total value of all current, active contracts and grants, including all priced options
and
(2) The total value of all current, active orders including all priced options under indefinite-
delivery, indefinite-quantity, 8(a), or requirenents contracts (including task and delivery and
mul ti pl e-award Schedul es).

"Principal" nmeans an officer, director, owner, partner, or a person having primry managenent or
supervi sory responsibilities within a business entity (e.g., general nanager; plant nmanager; head of
a division or business segnent; and sinilar positions).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with tota
val ue greater than $10, 000, 000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by
submi ssion of this offer, that the information it has entered in the Federal Awardee Perfornmance
and Integrity Information System (FAPIIS) is current, accurate, and conplete as of the date of
submi ssion of this offer with regard to the follow ng information

(1) Whether the offeror, and/or any of its principals, has or has not, wthin the |last five years,
in connection with the award to or performance by the offeror of a Federal contract or grant, been
the subject of a proceeding, at the Federal or State level that resulted in any of the follow ng
di sposi tions:

(i) I'n a crimnal proceeding, a conviction.
(ii) Inacivil proceeding, a finding of fault and liability that results in the paynent of a
monetary fine, penalty, reinbursenent, restitution, or danmages of $5,000 or nore
(iii) In an adm nistrative proceeding, a finding of fault and liability that results in--
(A) The paynent of a nonetary fine or penalty of $5,000 or nore; or
(B) The paynent of a reinbursenment, restitution, or damages in excess of $100, 000
(iv) Inacrimnal, civil, or adm nistrative proceeding, a disposition of the natter by consent
or conprom se with an acknow edgnent of fault by the Contractor if the proceeding could have led to
any of the outcones specified in paragraphs (c¢c)(1)(i), (c)(1)(ii), or (c)(2)(iii) of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in
(c)(1) of this provision, whether the offeror has provided the requested information with regard to
each occurrence

(d) The offeror shall post the information in paragraphs (c¢)(1)(i) through (c)(1)(iv) of this
provision in FAPIIS as required through nmaintaining an active registration in the Systemfor Award
Managerment dat abase at https://ww. acqui sition.gov (see 52.204-7).

(End of provision)

K 6 52.215-6 PLACE OF PERFORMANCE (OCT 1997)
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(a) The offeror or respondent, in the performance of any contract resulting fromthis
solicitation, /_/ intends, / | does not intend to use one or nore plants or facilities |ocated at
a different address fromthe address of the offeror or respondent as indicated in this proposal or
response to request for information.

(b) If the offeror or respondent checks "intends" in paragraph (a) of this provision, it shall
insert in the followi ng spaces the required information:

Nanme and Address of Owner and
Operator of the Plant or
Facility if Other than

O feror or Respondent

Pl ace of Perfornmance
(Street Address, City,
State, County, Zip Code)

(End of Provision)

K 7 52.219-1 SMALL BUSI NESS PROGRAM REPRESENTATI ONS ( APR 2012)

(a)
(1) The North American Industry Classification System (NAICS) code for this acquisition is 541720

(2) The small business size standard is $20.5 M| lion

(3) The snmall business size standard for a concern which submts an offer in its own nane, other
than on a construction or service contract, but which proposes to furnish a product which it did not
itself manufacture, is 500 enpl oyees.
(b) Representations.

(1) The offeror represents as part of its offer that it /_/ is, /_/ is not a small business
concern.

(2) The offeror represents, for general statistical purposes, that it /_/ is, /_/ is not, a small
di sadvant aged busi ness concern as defined in 13 CFR 124.1002.

(3) The offeror represents as part of its offer that it /_/ is, /_/ is not a wonen-owned snall
busi ness concern.

(4) Wonen-owned snal |l busi ness (WOSB) concern eligible under the WOSB Program The of feror
represents as part of its offer that--

(i) 1t /_/ is, I_/ is not a WOSB concern eligible under the WOSB Program has provided all the
requi red docunents to the WOSB Repository, and no change in circunstances or adverse decisions have
been issued that affects its eligibility; and

(ii) It /_/ is, /_/ not ajoint venture that conplies with the requirements of 13 CFR part 127,
and the representation in paragraph (b)(4)(i) of this provision is accurate for each WOSB concern
eligible under the WOSB Program participating in the joint venture. [The offeror shall enter the
name or nanes of the WOSB concern eligible under the WOSB Program and other small businesses that are
participating in the joint venture: .] Each WOSB concern eligible under the WOSB Program
participating in the joint venture shall submit a separate signed copy of the WOSB representation.

(5) Econonically di sadvant aged wonen- owned smal | busi ness (EDWOSB) concern. The offeror represents
as part of its offer that--

(i) It /_/ is, /_I is not an EDWOSB concern eligible under the WOSB Program has provided all
the required docunments to the WOSB Repository, and no change in circunstances or adverse decisions
have been issued that affects its eligibility; and

(ii) It /_/ is, /_/ is not ajoint venture that conplies with the requirenents of 13 CFR part
127, and the representation in paragraph (b)(5)(i) of this provision is accurate for each EDWOSB
concern participating in the joint venture. [The offeror shall enter the nane or nanes of the EDWOSB
concern and other snall businesses that are participating in the joint venture: __
EDWOSB concern participating in the joint venture shall submit a separate signed copy of the EDWOSB
representation.
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(6) The offeror represents as part of its offer that it /_/ is, /_/ is not a veteran-owned snall
busi ness concern.

(7) The offeror represents as part of its offer that it /_/ is, /_/ is not a service-disabled
vet eran-owned smal |l busi ness concern.

(8) The offeror represents, as part of its offer, that--

(i) It /_/ is, /_/ is not a HUBZone smal | business concern |Ilisted, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Snall
Busi ness Admini stration, and no material changes in ownership and control, principal office, or
HUBZone enpl oyee percentage have occurred since it was certified in accordance with 13 CFR Part 126
and

(ii) It /_/ is, /_/ is not a HUBZone joint venture that conplies with the requirenents of
13 CFR Part 126, and the representation in paragraph (b)(8)(i) of this provision is accurate for
each HUBZone snml | business concern participating in the HUBZone joint venture. [The offeror shal
enter the nanmes of each of the HUBZone small business concerns participating in the HUBZone joint
venture:/__ /.] Each HUBZone small busi ness concern participating in the HUBZone joint
venture shall submit a separate signed copy of the HUBZone representation.

(c) Definitions. As used in this provision--

"Econonmi cal |y di sadvant aged wonen- owned snal | busi ness (EDWOSB) concern" neans a snall business
concern that is at |east 51 percent directly and unconditionally owned by, and the nanagenent
and daily business operations of which are controlled by, one or nore wonen who are citizens of
the United States and who are econonically di sadvantaged in accordance with 13 CFR part 127. It
automatically qualifies as a women-owned snal | business concern eligible under the WOSB Program

"Service-di sabl ed veteran-owned snall business concern"--

(1) Means a snmll business concern--

(i) Not less than 51 percent of which is owned by one or nore service-disabled veterans or, in
the case of any publicly owned business, not |ess than 51 percent of the stock of which is owned by
one or nore service-disabled veterans; and

(ii) The managenment and daily busi ness operations of which are controlled by one or nore service-

di sabled veterans or, in the case of a service-disabled veteran with permanent and severe disability,
the spouse or pernmanent caregiver of such veteran.

(2) Service-disabled veteran neans a veteran, as defined in 38 U S . C 101(2), with a disability
that is service-connected, as defined in 38 U S.C. 101(16).

"Smal | busi ness concern" means a concern, including its affiliates, that is independently owned and
operated, not domnant in the field of operation in which it is bidding on Government contracts
and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in
paragraph (a) of this provision

"Vet eran- owned smal | business concern"” means a snal | business concern--

(1) Not less than 51 percent of which is owned by one or nore veterans (as defined at 38 U. S. C
101(2)) or, in the case of any publicly owned business, not |less than 51 percent of the stock of
which is owed by one or nobre veterans; and

(2) The managenent and daily business operations of which are controlled by one or nore
vet erans.

"Worren- owned smal | busi ness concern" nmeans a snmall business concern--

(1) That is at |east 51 percent owned by one or nore wonen; or, in the case of any publicly
owned business, at |east 51 percent of the stock of which is owned by one or nore wonen; and

(2) Whose nmanagenent and daily business operations are controlled by one or nore wonen.

"Wonmen- owned smal | busi ness (WOSB) concern eligible under the WOSB Program’ (in accordance
with 13 CFR part 127), neans a snall business concern that is at |east 51 percent directly and
unconditionally owned by, and the managenent and daily busi ness operations of which are controlled
by, one or nore wonen who are citizens of the United States.

(d) Notice

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
busi ness concerns, then the clause in this solicitation providing notice of the set-aside contains
restrictions on the source of the end itenms to be furnished

(2) Under 15 U.S.C 645(d), any person who misrepresents a firms status as a business concern
that is snall, HUBZone snall, snall disadvantaged, service-disabled veteran-owned snall, econonically
di sadvant aged wonen-owned snall, or wonen-owned snall eligible under the WOSB Programin order to

obtain a contract to be awarded under the preference prograns established pursuant to section 8,

9, 15, 31, and 36 of the Snall Business Act or any other provision of Federal |aw that specifically
references section 8(d) for a definition of programeligibility, shall--

(i) Be punished by inposition of fine, inprisonnment, or both;

(ii) Be subject to adm nistrative renedi es, including suspension and debarnent; and

(iii) Be ineligible for participation in progranms conducted under the authority of the Act.

(End of Provision)
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K 8 52.219-22 SNALL DI SADVANTAGED BUSI NESS STATUS (OCT 1999)

(a) ''"General." This provision is used to assess an offeror s snall disadvantaged busi ness status
for the purpose of obtaining a benefit on this solicitation. Status as a snall business and status as
a small disadvantaged busi ness for general statistical purposes is covered by the provision at FAR
52.219-1, Snmll Business Program Representation.

(b) Representations.

(1) "General." The offeror represents, as part of its offer, that it is a small business under the
size standard applicable to this acquisition; and either--
I | (i) It has received certification by the Small Business Adnministration as a snall di sadvant aged

busi ness concern consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its
certification;

(B) Where the concern is owned by one or nore disadvantaged individuals, the net worth of each
i ndi vi dual upon whomthe certification is based does not exceed $750,000 after taking into account
the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(O It isidentified, on the date of its representation, as a certified snall disadvantaged
busi ness concern in the database maintained by the Small Business Administration (PRONet); or
/ /| (ii) It has submtted a conpleted application to the Snall Business Administration or a Private
Certifier to be certified as a snmall di sadvant aged busi ness concern in accordance with 13 CFR 124,
Subpart B, and a decision on that application is pending, and that no nmaterial age in disadvantaged
ownership and control has occurred since its application was subm tted.

(2) /_/ "For Joint Ventures." The offeror represents, as part of its offer, that it is a joint
venture that conplies with the requirenents at 13 CFR 124.1002(f) and that the representation in
paragraph (b)(1) of this provision is accurate for the snall disadvantaged busi ness concern that
is participating in the joint venture. [The offeror shall enter the name of the small disadvantaged
busi ness concern that is participating in the joint venture: .

(c) "Penalties and Renedies." Anyone who nisrepresents any aspects of the disadvantaged status of a
concern for the purposes of securing a contract or subcontract shall--

(1) Be punished by inposition of a fine, inprisonnent, or both;

(2) Be subject to administrative renedies, including suspension and debarment; and

(3) Be ineligible for participation in prograns conducted under the authority of the Small
Busi ness Act.

(End of Provision)

K 9 52.222-22 PREVI OUS CONTRACTS AND COWVPLI ANCE REPORTS ( FEB 1999)

The offeror represents that--

(a) It /_/ has, /_/ has not participated in a previous contract or subcontract subject to the Equa
Opportunity clause of this solicitation;

(b) It /_/ has, /_/ has not filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards

(End of Provision)

K. 10 52.222-25 AFFI RVATI VE ACTI ON COVPLI ANCE ( APR 1984)

The offeror represents that--

(a) It /_/ has devel oped and has on file, /_/ has not devel oped and does not have on file, at each
establishnent, affirnative action prograns required by the rules and regul ations of the Secretary of
Labor (41 CFR 60-1 and 60-2); or

(b) It /_/ has not previously had contracts subject to the witten affirnmative action prograns
requi rement of the rules and regulations of the Secretary of Labor.
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(End of Provision)

K 11 52.222-38 COWLI ANCE W TH VETERANS' EMPLOYMENT REPORTI NG REQUI REMENTS ( SEP 2010)

By subnmission of its offer, the offeror represents that, if it is subject to the reporting
requi renents of 38 U.S. C. 4212(d) (i.e., if it has any contract containing Federal Acquisition
Regul ation cl ause 52.222-37, Enploynment Reports on Veterans), it has submitted the npbst recent
VETS- 100A Report required by that clause.

(End of Provision)

K. 12 52.225-20 PROHI Bl TI ON ON CONDUCTI NG RESTRI CTED BUSI NESS OERATI ONS | N SUDAN- - CERTI FI CATI ON
(AUG 2009)

(a) Definitions. As used in this provision--

"Busi ness operations" nmeans engaging in comerce in any form including by acquiring, devel oping
mai nt ai ni ng, owni ng, selling, possessing, |easing, or operating equipnent, facilities, personnel
products, services, personal property, real property, or any other apparatus of business or
conmer ce

"Margi nal i zed popul ati ons of Sudan" means- -

(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of
the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U S.C 1701 note); and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

"Restricted business operations" nmeans business operations in Sudan that include power production
activities, mneral extraction activities, oil-related activities, or the production of mlitary
equi pnent, as those terns are defined in the Sudan Accountability and D vestnent Act of 2007 (Pub
L. 110-174). Restricted business operations do not include business operations that the person (as
that termis defined in Section 2 of the Sudan Accountability and Di vestnment Act of 2007) conducting
the business can denonstrate--

(1) Are conducted under contract directly and exclusively with the regional governnment of southern
Sudan;

(2) Are conducted pursuant to specific authorization fromthe Office of Foreign Assets Control in
the Departnment of the Treasury, or are expressly exenpted under Federal law fromthe requirenent to
be conducted under such authorization;

(3) Consist of providing goods or services to marginalized popul ations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping force or
humani t ari an organi zati on;

(5) Consist of providing goods or services that are used only to pronote health or education; or

(6) Have been voluntarily suspended.

(b) Certification. By subm ssion of its offer, the offeror certifies that the offeror does not
conduct any restricted busi ness operations in Sudan.

(End of provision)

K 13 52.225-25 PROH BI TI ON ON CONTRACTI NG W TH ENTI TI ES ENGAG NG I N CERTAI N ACTIVITIES OR
TRANSACTI ONS RELATI NG TO | RAN- - REPRESENTATI ON AND CERTI FI CATI ONS ( DEC 2012)

(a) Definitions.
"Person"- -
(1) Means--
(i) A natural person
(ii) A corporation, business association, partnership, society, trust, financial institution,

i nsurer, underwriter, guarantor, and any other business organization, any other nongovernnental
entity, organization, or group, and any governmental entity operating as a business enterprise; and
(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and
(2) Does not include a governnment or governnmental entity that is not operating as a business

enterprise.
"Sensitive technol ogy"--
(1) Means hardware, software, tel econmunications equipnent, or any other technology that is to be
used specifically--
(i) To restrict the free flow of unbiased information in Iran; or
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(ii) To disrupt, nmonitor, or otherw se restrict speech of the people of Iran; and

(2) Does not include infornation or infornational materials the export of which the President does
not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the Internationa
Emer gency Econonic Powers Act (50 U.S.C. 1702(b)(3)).

(b) The offeror shall e-nail questions concerning sensitive technology to the Departnent of State at
Cl SADA106@t at e. gov.

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in
accordance with 25.703-4, by subnmission of its offer, the offeror--

(1) Represents, to the best of its know edge and belief, that the offeror does not export any
sensitive technology to the government of Iran or any entities or individuals owed or controlled
by, or acting on behalf or at the direction of, the governnment of Iran;

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not engage
in any activities for which sanctions nay be inposed under section 5 of the Iran Sanctions Act.
These sanctioned activities are in the areas of devel opment of the petrol eumresources of Iran,
production of refined petroleum products in Iran, sale and provision of refined petrol eum products

to lran, and contributing to Iran's ability to acquire or develop certain weapons or technol ogies;
and

(3) Certifies that the offeror, and any person owned or controlled by the offeror, does not
knowi ngly engage in any transaction that exceeds $3,000 with Iran's Revol utionary Guard Corps or any
of its officials, agents, or affiliates, the property and interests in property of which are bl ocked
pursuant to the International Enmergency Econonmic Powers Act (50 U.S.C. 1701 et seq.) (see OFAC s
Speci al |y Designated Nationals and Bl ocked Persons List at http://ww.treasury. gov/ofac/downl oads/

t 11sdn. pdf).

(d) Exception for trade agreenents. The representation requirenent of paragraph (c)(1) and the
certification requirements of paragraphs (c)(2) and (c)(3) of this provision do not apply if--

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4,
52.225-6, 52.225-12, 52.225-24, or conparable agency provision); and

(2) The offeror has certified that all the offered products to be supplied are designated country
end products or designated country construction material.

(End of provision)

K 14 52.230-1 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON ( MAY 2012)

Note: This notice does not apply to snmall businesses or foreign governnents. This notice is in three
parts, identified by Roman nunerals | through |11

O ferors shall exam ne each part and provide the requested information in order to determ ne Cost
Accounting Standards (CAS) requirenments applicable to any resultant contract.

If the offeror is an educational institution, Part Il does not apply unless the contenplated
contract will be subject to full or nodified CAS coverage pursuant to 48 CFR 9903. 201-2(c)(5) or
9903. 201-2(c) (6), respectively.

I. Disclosure Statenment-Cost Accounting Practices and Certification

(a) Any contract in excess of $700,000 resulting fromthis solicitation will be subject to the
requi renments of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those contracts
whi ch are exenpt as specified in 48 CFR 9903. 201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the
requi rements of 48 CFR Chapter 99 nust, as a condition of contracting, submt a Disclosure Statenent
as required by 48 CFR 9903.202. Wien required, the Disclosure Statenent nust be subnitted as a
part of the offeror s proposal under this solicitation unless the offeror has already subnitted a
Di scl osure Statenent disclosing the practices used in connection with the pricing of this proposal.
If an applicable Disclosure Statenment has already been subnitted, the offeror nay satisfy the
requi renent for submi ssion by providing the infornation requested in paragraph (c) of Part | of this
provi si on.

Caution: In the absence of specific regulations or agreenent, a practice disclosed in a Disclosure
Statenent shall not, by virtue of such disclosure, be deened to be a proper, approved, or agreed-to
practice for pricing proposals or accunulating and reporting contract performance cost data.

(c) Check the appropriate box bel ow

/ | (1) "Certificate of Concurrent Submi ssion of Disclosure Statenment." The offeror hereby
certifies that, as a part of the offer, copies of the Disclosure Statenent have been subnitted as
foll ows:

(i) Original and one copy to the cogni zant Adninistrative Contracting Oficer (ACO or

cogni zant Federal agency official authorized to act in that capacity (Federal official), as

applicable; and
(ii) One copy to the cogni zant Federal auditor.
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(Di scl osure nmust be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forns may be obtained from
t he cogni zant ACO or Federal official and/or fromthe | oose-leaf version of the Federal Acquisition
Regul ation.)

Date of Disclosure Statenent:

Narme and Address of Cognizant ACO or Federal O ficial Were Filed

The offeror further certifies that the practices used in estimating costs in pricing this proposa
are consistent with the cost accounting practices disclosed in the Disclosure Statenent.
I | (2) "Certificate of Previously Submitted Disclosure Statenent." The offeror hereby certifies

that the required Disclosure Statement was filed as foll ows:

Date of Disclosure Statenent:

Narme and Address of Cognizant ACO or Federal O ficial

Where Fil ed:

The offeror further certifies that the practices used in estimating costs in pricing this proposa
are consistent with the cost accounting practices disclosed in the applicable D sclosure Statenent.

[ | (3) "Certificate of Monetary Exenption." The offeror hereby certifies that the offeror
together with all divisions, subsidiaries, and affiliates under common control, did not receive net
awar ds of negotiated prinme contracts and subcontracts subject to CAS totaling $50 mllion or nore in
the cost accounting period immediately preceding the period in which this proposal was submtted. The
of feror further certifies that if such status changes before an award resulting fromthis proposal
the offeror will advise the Contracting Oficer inmrediately.

| | (4) "Certificate of Interim Exenption." The offeror hereby certifies that (i) the offeror
first exceeded the nonetary exenption for disclosure, as defined in (3) of this subsection, in the
cost accounting period i nmedi ately preceding the period in which this offer was submitted and (ii) in
accordance with 48 CFR 9903.202-1, the offeror is not yet required to subnmit a Disclosure Statenent.
The offeror further certifies that if an award resulting fromthis proposal has not been made within
90 days after the end of that period, the offeror will inmmediately subnmit a revised certificate to
the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of Part | of this
provi sion, as appropriate, to verify subm ssion of a conpleted Disclosure Statenent.

Caution: Oferors currently required to disclose because they were awarded a CAS-covered prine
contract or subcontract of $50 nillion or nmore in the current cost accounting period may not claim
this exenption (4). Further, the exenption applies only in connection with proposals submitted before
expiration of the 90-day period follow ng the cost accounting period in which the nopnetary exenption
was exceeded

Il. Cost Accounting Standards-Eligibility for Mdified Contract Coverage

If the offeror is eligible to use the nodified provisions of 48 CFR 9903.201-2(b) and elects to do
so, the offeror shall indicate by checking the box bel ow. Checking the box bel ow shall nean that the
resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause
inlieu of the Cost Accounting Standards cl ause.

/| | The offeror hereby clains an exenption fromthe Cost Accounting Standards clause under the

provi sions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the

Di scl osure and Consi stency of Cost Accounting Practices clause because during the cost accounting
period i mediately preceding the period in which this proposal was subnitted, the offeror received
|l ess than $50 nmillion in awards of CAS-covered prinme contracts and subcontracts. The offeror further
certifies that if such status changes before an award resulting fromthis proposal, the offeror wll
advi se the Contracting O ficer immediately.

Caution: An offeror may not claimthe above eligibility for nodified contract coverage if this
proposal is expected to result in the award of a CAS-covered contract of $50 million or nore or if,
during its current cost accounting period, the offeror has been awarded a single CAS-covered prinme
contract or subcontract of $50 million or nore

I'l'l. Additional Cost Accounting Standards Applicable to

Exi sting Contracts
The offeror shall indicate bel ow whether award of the contenplated contract would, in accordance
with paragraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost
accounting practices affecting existing contracts and subcontracts. /_/ yes /_/ no

(End of Provision)

K. 15 52.230-7 PROPCSAL DI SCLOSURE -- COST ACCOUNTI NG PRACTI CE CHANGES ( APR 2005)
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The offeror shall check "yes" below if the contract award will result in a required or unilatera
change in cost accounting practice, including unilateral changes requested to be desirabl e changes
Yes
No

If the offeror checked "Yes" above, the offeror shall--

(1) Prepare the price proposal in response to the solicitation using the changed practice for the
period of performance for which the practice wll be used; and

(2) Submit a description of the changed cost accounting practice to the Contracting Oficer and the
Cogni zant Federal Agency Oficial as pricing support for the proposal

(End of Provision)

K. 16 3452.209-70 CONFLI CT OF | NTEREST CERTI FI CATI ON ( MAY 2011)

(a)

(1) The contractor, subcontractor, enployee, or consultant, by signing the formin this clause,
certifies that, to the best of its knowl edge and belief, there are no relevant facts or circunstances
that could give rise to an organizational or personal conflict of interest, (see FAR Subpart 9.5
for organizational conflicts of interest) (or apparent conflict of interest), for the organization
or any of its staff, and that the contractor, subcontractor, enployee, or consultant has disclosed
all such relevant information if such a conflict of interest appears to exist to a reasonable
person with know edge of the relevant facts (or if such a person would question the inpartiality
of the contractor, subcontractor, enployee, or consultant). Conflicts may arise in the follow ng
situations:

(i) Unequal access to information. A potential contractor, subcontractor, enployee, or
consul tant has access to non-public infornmation through its performance on a governnent contract.

(ii) Biased ground rules. A potential contractor, subcontractor, enployee, or consultant has
wor ked, in one government contract, or program on the basic structure or ground rul es of another
gover nment contract.

(iii) Inpaired objectivity. A potential contractor, subcontractor, enployee, or consultant,
or menber of their inediate fanmly (spouse, parent, or child) has financial or other interests
that would inpair, or give the appearance of inpairing, inpartial judgment in the eval uation of
governnment prograns, in offering advice or recomendations to the governnent, or in providing
techni cal assistance or other services to recipients of Federal funds as part of its contractua
responsibility. "lnmpaired objectivity" includes but is not limted to the follow ng situations
that would cause a reasonable person with know edge of the relevant facts to question a person's
obj ectivity:

(A) Financial interests or reasonably foreseeable financial interests in or in connection
with products, property, or services that nmay be purchased by an educational agency, a person,
organi zation, or institution in the course of inplenenting any program adni nistered by the
Depart nment;

(B) Significant connections to teachi ng nethodol ogi es or approaches that might require or
encourage the use of specific products, property, or services; or

(C Significant identification with pedagogi cal or philosophical viewpoints that m ght
require or encourage the use of a specific curriculum specific products, property, or services.

(2) Oferors nmust provide the disclosure described above on any actual or potential conflict
of interest (or apparent conflict of interest) regardless of their opinion that such a conflict or
potential conflict (or apparent conflict of interest) would not inmpair their objectivity.

(3) In a case in which an actual or potential conflict (or apparent «conflict of interest)
is disclosed, the Departnent will take appropriate actions to eliminate or address the actual or
potential conflict, including but not limted to nmtigating or neutralizing the conflict, when
appropriate, through such neans as ensuring a bal ance of views, disclosure with the appropriate
di sclainmers, or by restricting or nodifying the work to be perforned to avoid or reduce the conflict.

In this clause, the term "potential conflict" means reasonably foreseeable conflict of interest.

(b) The contractor, subcontractor, enployee, or consultant agrees that if "inpaired objectivity"
or an actual or potential conflict of interest (or apparent conflict of interest) is discovered
after the award is nade, it will nake a full disclosure in witing to the contracting officer
This disclosure shall include a description of actions that the contractor has taken or proposes
to take to avoid, mitigate, or neutralize the actual or potential conflict (or apparent conflict of
interest).

(c) Renedies. The Government nay terminate this contract for convenience, in whole or in part,
if it deenms such termination necessary to avoid the appearance of a conflict of interest. |If the
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contractor was aware of a potential conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose or misrepresented relevant information to the
contracting officer, the Governnent nmay termnate the contract for default, or pursue such other
renedies as may be pernmitted by law or this contract. These renedies include inprisonment for up to
five years for violation of 18 U S. C. 1001 and fines of up to $5000 for violation of 31 U S.C. 3802.

Further renedi es include suspension or debarment from contracting with the Federal governnent. The
contractor may al so be required to reinburse the Departnent for costs the Departnent incurs arising
from activities related to conflicts of interest. An exanple of such costs would be those incurred
in processing Freedomof Information Act requests related to a conflict of interest.

(d) In cases where renedi es short of termination have been applied, the contractor, subcontractor
enpl oyee, or consultant agrees to elinmnate the organizational conflict of interest, or nmtigate it
to the satisfaction of the contracting officer.

(e) The contractor further agrees to insert in any subcontract or consultant agreenent hereunder,
provi sions that conform substantially to the [|anguage of this clause, including specific nention of
potential renedies and this paragraph (e).

(f) Conflict of Interest Certification.

The of feror, , hereby certifies that, to the best of its know edge and beli ef,
there are no present or currently planned interests (financial, contractual, organizational, or
otherwise) relating to the work to be perforned under the contract or task order resulting from
Request for Proposal No. _ that would create any actual or potential conflict of interest
(or apparent conflicts of interest) (including conflicts of interest for inmrediate fam |y menbers:
spouses, parents, children) that would inpinge on its ability to render inpartial, technically sound,
and objective assistance or advice or result in it being given an unfair conpetitive advantage. In
this clause, the term"potential conflict" neans reasonably foreseeable conflict of interest. The
of feror further certifies that it has and will continue to exercise due diligence in identifying
and renmoving or mitigating, to the Governnment's satisfaction, such conflict of interest (or apparent
conflict of interest).

O feror’ s Nane

RFP/ Cont ract No.

Si gnat ure

Title

Dat e

(End of d ause)

K 17 3452.227-72 USE AND NON- DI SCLOSURE AGREEMENT ( MAY 2011)

(a) Except as provided in paragraph (b) of this clause, proprietary data, technical data, or
conmput er software delivered to the Governnent with restrictions on use, nodification, reproduction,
rel ease, performance, display, or disclosure nay not be provided to third parties unless the
i ntended recipient conpletes and signs the use and non-di scl osure agreenent in paragraph (c¢) of this
clause prior to release or disclosure of the data.

(1) The specific conditions under which an intended recipient will be authorized to use, nodify,
reproduce, release, perform display, or disclose proprietary data or technical data subject to
limted rights, or conputer software subject to restricted rights nust be stipulated in an attachnent
to the use and non-di scl osure agreenent.

(2) For an intended rel ease, disclosure, or authorized use of proprietary data, technical data
or conputer software subject to special license rights, nodify paragraph (c)(1)(iv) of this clause to
enter the conditions, consistent with the |license requirements, governing the recipient s obligations

regardi ng use, nodification, reproduction, release, performance, display, or disclosure of the data
or software.

(b) The requirenent for use and non-di scl osure agreenents does not apply to Governnment contractors
that require access to a third party' s data or software for the performance of a Governnent contract
that contains the 3452.227-73 clause, Linmtations on the use or disclosure of Governnent-furnished
informati on marked with restrictive | egends

(c) The prescribed use and non-di scl osure agreenent is:

Use and Non-Di scl osure Agreenent

The under si gned, , an authorized representative of the ,
(which is hereinafter referred to as the "recipient") requests the Governnent to provide the
recipient with proprietary data, technical data, or conputer software (hereinafter referred to as
"data") in which the Governnment s use, nodification, reproduction, release, performance, display,
or disclosure rights are restricted. Those data are identified in an attachnent to this agreenent.
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In consideration for receiving such data, the recipient agrees to use the data strictly in accordance
with this agreenent.
(1) The recipient shall--

(i) Use, nodify, reproduce, release, perform display, or disclose data marked with Snal
Busi ness | nnovative Research (SBIR) data rights | egends only for governnent purposes and shall not do
so for any conmercial purpose. The recipient shall not release, perform display, or disclose these
data, without the express witten pernission of the contractor whose name appears in the restrictive
| egend (the contractor), to any person other than its subcontractors or suppliers, or prospective
subcontractors or suppliers, who require these data to subnmt offers for, or perform contracts
with the recipient. The recipient shall require its subcontractors or suppliers, or prospective
subcontractors or suppliers, to sign a use and non-di sclosure agreenent prior to disclosing or
rel easing these data to such persons. Such an agreenent nust be consistent with the terns of this
agr eenent .

(ii) Use, nodify, reproduce, release, perform display, or disclose proprietary data or
technical data nmarked with linmted rights legends only as specified in the attachnment to this
agreenent. Rel ease, perfornance, display, or disclosure to other persons is not authorized unless
specified in the attachnment to this agreement or expressly pernitted in witing by the contractor

(iii) Use computer software marked with restricted rights |legends only in perfornance of

contract nunber __ . The recipient shall not, for exanple, enhance, deconpile, disassenble,
or reverse engineer the software; tine share; or use a conputer programw th nore than one conputer
at a tine. The recipient may not rel ease, perform display, or disclose such software to others

unl ess expressly pernitted in witing by the |licensor whose name appears in the restrictive |egend

(iv) Use, nodify, reproduce, release, perform display, or disclose data marked with speci al
license rights | egends [To be conpleted by the contracting officer. See paragraph (a)(2) of this
clause. Onit if none of the data requested is narked with special license rights |egends].

(2) The recipient agrees to adopt or establish operating procedures and physical security nmeasures
designed to protect these data frominadvertent release or disclosure to unauthorized third parties.

(3) The recipient agrees to accept these data "as is" without any Governnent representation
as to suitability for intended use or warranty whatsoever. This disclainer does not affect any
obligation the Government nmay have regarding data specified in a contract for the performance of that

contract.

(4) The recipient may enter into any agreenent directly with the contractor with respect to the
use, nodification, reproduction, release, perfornmance, display, or disclosure of these data

(5) The recipient agrees to indemify and hold harm ess the Government, its agents, and enpl oyees
fromevery claimor liability, including attorneys fees, court costs, and expenses arising out of, or
in any way related to, the misuse or unauthorized nodification, reproduction, release, perfornmance
di splay, or disclosure of data received fromthe Governnent with restrictive |egends by the recipient
or any person to whomthe recipient has released or disclosed the data.

(6) The recipient is executing this agreenent for the benefit of the contractor. The contractor
is athird party beneficiary of this agreenent who, in addition to any other rights it may have, is
intended to have the rights of direct action against the recipient or any other person to whomthe
reci pient has released or disclosed the data, to seek danages fromany breach of this agreenent, or
to otherw se enforce this agreenent.

(7) The recipient agrees to destroy these data, and all copies of the data in its possession, no
| ater than 30 days after the date shown in paragraph (8) of this agreenent, to have all persons to
whomit released the data do so by that date, and to notify the contractor that the data have been

destroyed.
(8) This agreement shall be effective for the period commencing with the recipient's execution of
this agreenent and ending upon __ . The obligations inposed by this agreenment shall survive

the expiration or termination of the agreenent.

Reci pi ent " s Busi ness Nane

Aut hori zed Representative

Representative's Typed Nane and Title

(End of d ause)
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K. 18 310-6 DUPLI CATI ON OF COST (MARCH 1985)

The offeror represents and certifies that any charges contenpl at ed
and included in its estinate of cost for perfornmance are not
duplicative of any charges agai nst any other Government contract,

subcontract, or other Governnent source.
K. 19 310-9 APPROVAL OF ACCOUNTI NG SYSTEM ( MARCH 1985)

The offer [_] does, [_]does not, have an approved accounting system for
pur poses of cost reinbursement under this requirenent. If so, specify the

approvi ng governnent audit agency or office and the date of approval.

(Date)
K. 20 310- 10 GENERAL FI NANCI AL AND ORGANI ZATI ONAL | NFORVATI ON (APRI L 1984)

O ferors or quoters are requested to provide information regarding
the following itens in sufficient detail to allowa full and

conpl ete business evaluation. |If the question indicated is not
applicable or the answer is none, it should be annotated. |If the
of feror has previously submitted the information, it should
certify the validity of that data currently on file at ED or
update all outdated information on file.

(A) Contractor's Nane:

(B) Address (If financial records are maintained at sonme ot her
| ocation, show the address of the place where the records
are kept):

(C Tel ephone Nunber:

(D) Individual (s) to contact re this proposal:

(E) Cogni zant Governnent:
Audit Agency:
Addr ess:

Audi tor:
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(F) (1) Work Distribution for the Last Conpleted Fisca
Accounting Peri od:

Sal es:
Gover nnent cost-rei nbursenment type prine
contracts and subcontracts: $

Governnent fixed-price prime contracts
and subcontracts: $
Conmer ci al Sal es: $
Total Sales: $
(2) Total Sales for first and second fisca
years i medi ately preceding | ast conpl eted
fiscal year.
Total Sales for First Preceding Fiscal Year $
Total Sales for Second Preceding Fiscal Year $
(G |Is conpany an ED rate entity or division?

If a division or subsidiary corporation, nane parent
conpany:

(H) Date Conpany Organized:
(1) Manpower :

Total Enpl oyees:

Direct:

I ndirect:

St andard Work Week (Hours):
(J) Commercial Products

(K) Attach a current organizational chart of the conpany.
(L) Description of Contractor's system of estinating and
accunul ati ng costs under CGovernment contracts. (Check
appropri ate bl ocks.)
Esti mat ed/ St andard
Act ual Cost Cost
Esti mati ng System
Job Order
Process
Accumul ating System
Job Order
Process

CGover nment agency? Yes
If yes, give nanme and | ocation of agency:

Has your cost accunul ati on system been approved by any
CGover nment agency? Yes
If yes, give nane and address of agency:

(M What is your fiscal year period?
(G ve nonth-to-nonth dates):

What were the indirect cost rates for your |ast conpleted
fiscal year?

Fi scal I ndi rect Basi s
Year Cost Rate Al |l ocation
Fri nge Benefits
overhead
&A Expense
aher
(N) Have the proposed indirect cost rate(s) been eval uated and
accepted by any Governnent agency? Yes No

If yes, nane and | ocation of the Governnent agency:

Date of |ast pre-award audit review by a Governnment agency:

(I'f the answer is no, data supporting the proposed rates
must acconpany the cost or price proposal. A breakdown of
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the itenms conprising overhead and G&A nust be furnished.)

(O Cost estimating is perfornmed by:
Accounting Departnent:
Contracting Departnent:
O her (descri be)
(P) Has system of control of Governnent property been approved
by a Governnment agency? Yes
If yes, name and | ocation of the Governnent agency:

(Q Purchasing Procedures:
Are purchasing procedures witten? Yes No
Has your purchasi ng system been approved by a Gover nment
agency? Yes No
If yes, nane and | ocation of the Governnent agency:

(R) Does your firmhave an established witten incentive
conpensation or bonus plan? Yes No

K 21 310-16 POST EMPLOYMENT CONFLI CT OF | NTEREST ( MARCH 1985)

The contractor certifies that in devel oping a proposal in response to
the solicitation for this contract, it has not utilized the services
of any forner Education Departrment (ED) enpl oyee who, while working
for the Governnent, participated personally and substantially in, or
was officially responsible for, the devel opment or drafting of the
solicitation for this contract. The contractor further certifies
that it did not utilize the services of such an ED enpl oyee in
assisting or representing the offeror at negotiations for this

contract.
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L. 1 52.215-22 LI M TATI ONS ON PASS- THROUGH CHARGES -- | DENTI FI CATI ON OF SUBCONTRACT EFFORT (OCT
2009)

(Ref erence 52.215-22)

L. 2 52.215-1 | | NSTRUCTI ONS TO OFFERORS- - COVMPETI TI VE ACQUI SI TI ON (JAN 2004) - - ALTERNATE | (OCT
1997)

(a) "Definitions." As used in this provision--

"Di scussions" are negotiations that occur after establishment of the conpetitive range that may, at
the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal

“In witing," "witing," or "witten" nmeans any worded or nunbered expression that can be read
reproduced, and |later communicated, and includes electronically transmtted and stored information.

"Proposal nodification" is a change nade to a proposal before the solicitation s closing date and
time, or made in response to an anmendnent, or nade to correct a mistake at any tine before award.

"Proposal revision" is a change to a proposal nmade after the solicitation closing date, at the
request of or as allowed by a Contracting Oficer as the result of negotiations.

"Time," if stated as a nunber of days, is calculated using calendar days, unless otherw se
specified, and will include Saturdays, Sundays, and |egal holidays. However, if the last day falls
on a Saturday, Sunday, or |legal holiday, then the period shall include the next working day.

(b) "Anendnents to solicitations." If this solicitation is anmended, all ternms and conditions that

are not anended remain unchanged. O ferors shall acknow edge receipt of any anmendnent to this
solicitation by the date and tine specified in the amendnment(s).
(c) "Subm ssion, nodification, revision, and w thdrawal of proposals.”

(1) Unless other nethods (e.g., electronic comerce or facsinmle) are pernitted in the
solicitation, proposals and nodifications to proposals shall be submitted in paper nedia in seal ed
envel opes or packages

(i) addressed to the office specified in the solicitation, and

(ii) showing the tine and date specified for receipt, the solicitation nunber, and the nane
and address of the offeror. Oferors using commercial carriers should ensure that the proposal is
marked on the outernost wapper with the information in paragraphs (c¢)(1)(i) and (c)(1)(ii) of this
provi si on.

(2) The first page of the proposal nust show -

(i) The solicitation nunber;

(ii) The name, address, and tel ephone and facsinmile nunbers of the offeror (and electronic
address if avail abl e);

(iii) A statenent specifying the extent of agreenent with all terms, conditions, and provisions
included in the solicitation and agreenent to furnish any or all itens upon which prices are offered
at the price set opposite each item

(iv) Names, titles, and tel ephone and facsinile nunbers (and el ectronic addresses if avail able)
of persons authorized to negotiate on the offeror s behalf with the Governnent in connection with
this solicitation; and

(v) Nane, title, and signature of person authorized to sign the proposal. Proposals signed by
an agent shall be acconpanied by evidence of that agent s authority, wunless that evidence has been
previously furnished to the issuing office.

(3) "Subm ssion, nodification, revision, and w thdrawal of proposals.”

(i) Oferors are responsible for submtting proposals, and any nodifications or revisions,
so as to reach the Governnent office designated in the solicitation by the time specified in the
solicitation. If notime is specified in the solicitation, the tine for receipt is 4:30 p.m, loca
time, for the designated Governnent office on the date that proposal or revision is due

(i)

(A) Any proposal, nodification, or revision received at the Government office designated in the
solicitation after the exact time specified for receipt of offers is "late" and will not be considered
unless it is received before award is nade, the Contracting O ficer determ nes that accepting the late
of fer would not wunduly delay the acquisition; and--

(1) If it was transnitted through an el ectronic comnmerce nethod authorized by the
solicitation, it was received at the initial point of entry to the Governnent infrastructure not
later than 5:00 p.m one working day prior to the date specified for receipt of proposals; or
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(2) There is acceptable evidence to establish that it was received at the Governnent
installation designated for receipt of offers and was under the Governnment's control prior to the
time set for receipt of offers; or

(3) It is the only proposal received

(B) However, a late nodification of an otherwi se successful proposal that nmakes its terms nore
favorable to the Government, will be considered at any tine it is received and nay be accepted
(iii) Acceptable evidence to establish the time of receipt at the Governnent installation
includes the tine/date stanp of that installation on the proposal wapper, other docunentary evidence
of receipt maintained by the installation, or oral testinony or statenents of Governnent personnel
(iv) If an energency or unanticipated event interrupts normal Government processes so that
proposal s cannot be received at the office designated for receipt of proposals by the exact
time specified in the solicitation, and urgent Governnent requirenents preclude anendnent of the
solicitation, the tine specified for receipt of proposals will be deened to be extended to the sane
tinme of day specified in the solicitation on the first work day on which normal CGovernment processes
resune.
(v) Proposals may be withdrawn by witten notice received at any time before award. Ora
proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes
facsimle proposals, proposals may be withdrawn via facsimile received at any tine before award,
subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals nay
be withdrawn in person by an offeror or an authorized representative, if the identity of the person
requesting withdrawal is established and the person signs a receipt for the proposal before award.
(4) Unless otherwi se specified in the solicitation, the offeror nmay propose to provide any item or
conmbi nati on of itens.
(5) O ferors shall submit proposals in response to this solicitation in English, unless otherw se
pernmitted by the solicitation, and in U S. dollars, unless the provision at FAR 52.225-17,
Eval uation of Foreign Currency Ofers, is included in the solicitation.
(6) Oferors nmay submit nodifications to their proposals at any tine before the solicitation
closing date and tine, and may submt nodifications in response to an anmendnent, or to correct a
m stake at any tine before award.
(7) Oferors nmay submt revised proposals only if requested or allowed by the Contracting O ficer.

(8) Proposals may be withdrawn at any tine before award. Wthdrawals are effective upon recei pt of
noti ce by the Contracting O ficer.

(d) "Offer expiration date." Proposals in response to this solicitation will be valid for the nunber
of days specified on the solicitation cover sheet (unless a different period is proposed by the
offeror).

(e) "Restriction on disclosure and use of data." Oferors that include in their proposals data
that they do not want disclosed to the public for any purpose, or used by the Government except for
eval uati on purposes, shall--

(1) Mark the title page with the follow ng | egend:

Thi s proposal includes data that shall not be disclosed outside the Governnent and shall not be
duplicated, used, or disclosed-in whole or in part-for any purpose other than to evaluate this
proposal . If, however, a contract is awarded to this offeror as a result of-or in connection with-

t he submi ssion of this data, the Governnment shall have the right to duplicate, use, or disclose
the data to the extent provided in the resulting contract. This restriction does not limt the
Government s right to use information contained in this data if it is obtained from another source
without restriction. The data subject to this restriction are contained in sheets [insert nunbers or
other identification of sheets]; and
(2) Mark each sheet of data it wishes to restrict with the follow ng | egend

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of
this proposal

(f) "Contract award."

(1) The Governnent intends to award a contract or contracts resulting fromthis solicitation
to the responsible offeror(s) whose proposal (s) represents the best value after evaluation in
accordance with the factors and subfactors in the solicitation.

(2) The Government nmy reject any or all proposals if such action is in the Government s interest.

(3) The Governnent nay waive infornalities and minor irregularities in proposals received
(f)

(4) The Government intends to eval uate proposals and award a contract after conducting discussions
with of ferors whose proposals have been deternined to be within the conpetitive range. If the
Contracting Oficer determ nes that the nunber of proposals that woul d otherwi se be in the
conpetitive range exceeds the nunber at which an efficient conpetition can be conducted, the
Contracting Officer may limt the nunmber of proposals in the conpetitive range to the greatest
nunber that will pernmit an efficient conpetition anong the nost highly rated proposals. Therefore,
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the offeror s initial proposal should contain the offeror’s best terns froma price and technica
st andpoi nt .

(5) The CGovernment reserves the right to nake an award on any itemfor a quantity |less than the
quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the
pr oposal

(6) The CGovernment reserves the right to nake nmultiple awards if, after considering the additiona
admi nistrative costs, it is in the Governnent s best interest to do so

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Governnent.

(8) The CGovernment may determi ne that a proposal is wunacceptable if the prices proposed are
materially unbalanced between line itens or subline itens. Unbal anced pricing exists when, despite
an acceptable total evaluated price, the price of one or nore contract line itenms is significantly
overstated or understated as indicated by the application of cost or price analysis techniques. A

proposal may be rejected if the Contracting Officer determines that the |ack of bal ance poses an
unacceptable risk to the Governnent.

(9) If a cost realismanalysis is perfornmed, cost realismnmay be considered by the source sel ection
authority in evaluating performance or schedul e risk.

(10) A witten award or acceptance of proposal mailed or otherw se furnished to the successful
offeror within the time specified in the proposal shall result in a binding contract wi thout further
action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Governnent shall disclose the
following information, if applicable:

(i) The agency s evaluation of the significant weak or deficient factors in the debriefed
offeror s offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the
debriefed of feror and past performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was devel oped by the agency during
source sel ection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial itenms, the nmake and nodel of the itemto be delivered by the
successful offeror

(vi) Reasonabl e responses to rel evant questions posed by the debriefed offeror as to wh ether
source-selection procedures set forth in the solicitation, applicable regulations, and other
applicable authorities were followed by the agency.

(End of Provision)

L. 3 52.215-16 FACI LI TIES CAPI TAL COST OF MONEY (JUN 2003)

(a) Facilities capital cost of nobney will be an all owable cost wunder the contenplated contract, if
the criteria for allowability in FAR 31.205-10(b) are net. One of the allowability criteria requires
the prospective Contractor to propose facilities capital cost of nmoney in its offer

(b) If the prospective Contractor does not propose this cost, the resulting contract will include the
clause Waiver of Facilities Capital Cost of Money.

(End of Provision)

L. 4 52.215-20 IV REQUI REMENTS FOR CERTI FI ED COST OR PRI CI NG DATA AND DATA OTHER THAN CERTI FI ED
COST OR PRI CI NG DATA (OCT 2010) - - ALTERNATE |V (OCT 2010)

(a) Submi ssion of certified cost or pricing data is not required
(b) Provide data described bel ow

L. 5 52.216-1 TYPE OF CONTRACT (APR 1984)

The Governnent contenplates award of a Hybrid (Cost-Rei nbursenent and Fi xed-Price) contract resulting
fromthis solicitation.
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(End of Provision)

L. 6 52.222-24 PREAWARD ON- SI TE EQUAL OPPORTUNI TY COWPLI ANCE EVALUATI ON ( FEB 1999)

If a contract in the amount of $10 million or nore will result fromthis solicitation, the
prospective Contractor and its known first-tier subcontractors with anticipated subcontracts of

$10 million or nore shall be subject to a preaward conpliance evaluation by the Ofice of Federal
Contract Conpliance Prograns (OFCCP), unless, within the preceding 24 nonths, OFCCP has conducted an
eval uation and found the prospective Contractor and subcontractors to be in conpliance with Executive
O der 11246.

(End of Provision)

L. 7 52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accountability
Ofice (GAO, shall be served on the Contracting Oficer (addressed as follows) by obtaining witten
and dated acknow edgnent of receipt fromUS Dept. of Education, 550 12th St. SW7th Fl oor

Washi ngt on, DC 20202

(b) The copy of any protest shall be received in the office designated above wi thin one day of

filing a protest with the GAO

(End of Provision)

L. 8 52.252-1 SOLI Cl TATI ON PROVI SI ONS | NCORPORATED BY REFERENCE ( FEB 1998)

This solicitation incorporates one or nore solicitation provisions by reference, with the sane
force and effect as if they were given in full text. Upon request, the Contracting Oficer wll
make their full text available. The offeror is cautioned that the |isted provisions may include

bl ocks that nust be conpleted by the offeror and subnmitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information wth its quotation or offer. Also, the full text
of a solicitation provision my be accessed electronically at this/these address(es):

(End of Provision)

Any inconsistency in this solicitation shall be resolved by giving
precedence in the follow ng order:

(a) the Schedul e (excluding the work statenent or specification),
(b) representations and other instructions,

(c) contract clauses (Section I)

(d) any incorporated docunents, exhibits, or attachnments,
excluding the work statenent or specifications, and

(e) work statement or specifications.

L. 9 307-1 ORDER OF PRECEDENCE (SOLICI TATI ON) ( NOVEMBER 1986)

Any inconsistency in this solicitation shall be resolved by giving
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precedence in the follow ng order
(a) the Schedul e (excluding the work statenent or specification),
(b) representations and other instructions,
(c) contract clauses (Section I)
(d) any incorporated docunents, exhibits, or attachnents,
excluding the work statenent or specifications, and
(e) work statement or specifications.

L. 10 311-4a BUSI NESS PROPCSAL | NSTRUCTI ONS (AUG 2007)

The offeror(s) business proposal nust contain the followi ng information. This RFP may contain
addi ti onal RFP-specific business proposal instructions elsewhere in Section L or in Section J.

A. Standard Form 33, "Solicitation, Ofer and Award", the Special Provision article entitled "Contract
Administrator," and "Representations, Certifications, and Other Statenments of O ferors or Quoters of
Section K" nust be properly filled out and signed by an official authorized to bind the offeror. Your
proposal nust stipulate that it is predicated upon all the ternms and conditions of this RFP

B. The information, if any, required by the provision FAR 52.215-20, "Requirenents for Cost or Pricing
Data or Information Ot her Than Cost or Pricing Data, Alternative IV' as incorporated in Section L of
this solicitation.

C. Property and equipnment - It is ED policy that contractors provide all equipment and facilities
necessary for performance of contracts; however, in sonme instances, an exception nmay be granted

to furnish Governnent-owned property or to authorize purchase with contract funds. If additiona

equi pnent must be acquired, you nust include in your proposal the description and estinmated cost of
each item and whether you propose to acquire the itemw th your own funds. The description shal
include the followi ng elements for individual itens which will exceed $1,000 in cost: (1) A brief
statenent of function; (2) nanufacturer and nanufacturer's brand name, nodel or part nunber; and (3)
vendor and its proposed price. You nust identify all Governnent-owned property in your possession and
all property acquired from Federal funds, to which you have title, that is proposed to be used in the
performance of the prospective contract.

D. OGher Adnministrative Details: (1) The proposal shall |ist the nanes and tel ephone nunbers of persons
aut hori zed to conduct negotiations. (2) Block 12 of Standard Form 33 nust contain a Statement to the
effect that your offer is firmfor a period of at |east 90 cal endar days fromthe date of receipt of
proposal s. Enter nunber of cal endar days offer is firmfor cal endar days fromthe date of receipt of
of fers specified by the Governnent.

E. Responsibility of Prospective Contractor - In order for an offeror to receive a contract, the
contracting officer nust first nake an affirmative deternination that the prospective contractor

is responsible in accordance with the provisions of FAR 9.104. To assist the contracting officer in
this regard, the offeror shall supply sufficient categorical descriptions and statenents to establish
the following: (1) The offeror's financial capability; including detail for the accounting system
and controls enployed by the offeror; (2) the offeror's capability to neet delivery or performance
schedul es; (3) the offeror's record of past performance, including a listing of references with
contract and grant nunbers and the addresses and phone nunbers of those with whomthe offeror has
nost recently conducted business. (4) the offeror's record of business integrity; (5) the offeror's
possessi on of necessary organi zati onal experience, technical skills or the ability to obtain them

(6) the offeror's possession of necessary facilities; or the ability to obtain them (7) the offeror's
conpliance with subcontract requirenments; and (8) any other special considerations involved in the
acqui sition.

F. Conflict of Interest Plan - The Offeror shall subnmit a Conflict of Interest Plan, providing details
on its policies and procedures to identify and avoid potential organizational or personal conflicts

of interest (or apparent conflicts of interest). The Plan should al so address procedures taken to
neutralize or mtigate such conflicts, if they have not been or cannot be avoided. The Plan should

i ndicate that such policies and procedures are operative throughout the period of performance of

the contract or task order. The policies should address, at a mininmum gifts, outside activities
financial interests, or other significant connections or identifications that would establish, or give
t he appearance of establishing, a conflict of interest. A method for periodically review ng financial
i nterests of enpl oyees, subcontractors and consultants, and their imediate famlies, in order to
assess actual or apparent conflicts of interest should be included in the plan. In this clause, the
term"potential conflict" means reasonably foreseeable conflict of interest.
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The thoroughness, conpl eteness and effectiveness of the Plan shall be evaluated as part of the

O feror's overall proposal. The Plan will be incorporated into the contract or task order awarded to
the successful O feror

NOTE: THESE DESCRI PTI ONS AND STATEMENTS SHOULD ALSO BE | NCORPORATED | N THE TECHNI CAL PROPCSAL

AS CONDUCI VE OF SEPARATE EXAM NATI ON BY THE TECHNI CAL EVALUATORS DURI NG THE PROCESS OF TECHNI CAL
EVALUATI ON.

L. 11 311-5 FORMS CLEARANCE PROCESS ( MARCH 1986)

Reference is made to the General Provision entitled "Paperwork

Reduction Act." |If the contractor has proposed the use of any plan,
questionnaire, interview guide or other simlar device which calls
either for answers to identical questions fromten or nore persons

ot her than Federal enployees or information from Federal enpl oyees
which is outside the scope of their enploynent, any of which is to be
used by the Federal Governnent or disclosed to third parties, clearances
fromthe Deputy Under Secretary for Managenent or his/her del egate
within the Departnment of Education and the O fice of Managenent and
Budget shall first be obtained. Those should be expected to take at

| east 120 days together. O ferors' proposals shall accordingly reflect
that 120 day period in proposal tinelines if the Paperwork Reduction Act

is applicable.
L. 12 311-6 CLARI FI CATI ON QUESTI ONS (APRI L 1998)

O ferors nust subnmit all clarification questions concerning this
solicitation in witing to the contract specialist. Questions nmay be

submitted via E-Mail, fax or regular mail to

Bar akat . Shaki r @d. gov and Veronica. Pri ce@d. gov

ED wi || accept clarification questions until OCctober 2, 2014, 11:30 AM Eastern Tine . After this date
ED

does not guarantee that a response will be given

Oral explanations or instructions given by the Governnent before the
award of the contract(s) shall not be binding. Any infornation given to
a prospective offeror concerning a solicitation will be furnished
pronptly to all other prospective offerors as an anmendnment to the

solicitation, if that information is necessary in submitting offers or
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if alack of it would be prejudicial to any other prospective offerors.
L. 13 311-7 PROVI SI ON FOR EVALUATI ON FACTOR AMENDMENTS ( MARCH 1986)

It is hereby provided that the evaluation factors for award under
Section M herein shall not be nodified except by a formal amendnent
to this solicitation and that no factors other than those set forth
in that section shall be used in the evaluation of the technica

proposal s.
L. 14 311-9 COWENTS ON SMALL BUSI NESS REGULATORY ENFORCEMENT(JUNE 1998)

Smal | Busi ness Conments are | nportant:

The Snal| Business and Agricul ture Regul atory Enforcenent Onbudsnan

and 10 Regi onal Fairness Boards were established to receive coments
fromsmal |l businesses about federal agency enforcenent actions. The
Orbudsnman wil |l annually eval uate the enforcenent activities and rate each
agency's responsiveness to small business. If you wish to conment on the
enforcement actions of the U S. Departnent of Education, cal

1- 888- REG FAI R ( 1-888-734-3247).
L. 15 314-1 PAST PERFORMANCE REPORT ( MAR 1996)

Each of feror shall submt the followi ng information as a separately

bound part of its proposal for both the offeror and proposed ngj or

subcontractors. Major, as defined here and in the renminder of

sections L and M regarding past performance, is any subcontractor that

is subcontracted for a mininumof 25%of the total contract anount.

Each maj or subcontractor shall identify the nane of the prinme contractor

on each of its past performance forns. |f the offeror has no rel evant

corporate or organi zati onal past performance, the offeror may substitute

past performance of a predecessor conpany or of the offeror's managenent

or proposed key personnel who have rel evant experience
A. Each offeror shall submit information about its nobst recent four
contracts, conpleted in the |last three years or currently in process,
which are of simlar size, scope, conplexity or, in any way, are
relevant to the effort required by this solicitation. If the offeror's
last four simlar contracts are all currently in process, subnmt the
last three simlar contracts currently in process, and the nost recent

simlar contract conpleted within the last three years. Contracts
listed may include those entered into by the Federal Governnent,
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agencies of State and | ocal governnents and commercial custoners.
Contracts with the parent or an affiliate of the offeror may not be
used.
Include the follow ng information for each contract and subcontract:
1. Identification
Nanme of the contracting activity
Programtitle or product name
Contract nunber
Contract type
Peri od of performance, including all option
peri ods
Contract Val ue:
(1) Initial projected total contract anount
including all option periods
(2) Final or current projected total contract
amount including all option periods
g. Poi nts of Contact
(1) Contracting officer and tel ephone and fax
nunber and e-nail address (if known)
(2) Administrative contracting officer, if
different from above, and tel ephone and fax
nunber and e-nmil address (if known)
(3) Program nmanager, COTR or technical officer
and tel ephone and fax nunber and e-nmail
address (if known)

Paoow

—

2. Work performed and rel evance
a. Brief synopsis of work perforned
b. Bri ef discussion of how the work perforned is

relevant to the statement of work in this
solicitation

C. Brief, specific exanples of the offeror's high
qual ity perfornmance
3. If any of the listed contracts are award-fee or incentive

contracts, include a table showi ng fees awarded and the
m ni mrum and nmexi nrum avail abl e fee for each period.
4. Par agraph E. bel ow requires you to send a copy of the
"Contractor Information Forni' to each of your references.
I'n your past performance report, include
a. The date you sent the "Contractor |Information
Forni' to each reference.
b. How you sent it (e.g., fax, mail, express delivery
service, courier, e-mail, etc.).
c. To whomyou sent it including telephone and fax
nunber and e-nmil address (if known).
B. The offeror nmay provide information on problenms encountered on
the contracts and subcontracts identified in A above and corrective
actions taken to resolve those problens. Oher than the infornmation
requested in A above, offerors should not provide general information
on their performance on the identified contracts. General performance
information will be obtained fromthe references.
C. Oferors should understand the difference between experience and
past performance. Experience reflects the offeror's capability of
performng a requirenent. Past performance reflects how well it has
perfornmed simlar requirenents. |n assessing past perfornance, the
quality of the offeror's past performance is of primary significance
not the quantity of previous contracts perfornmed. An offeror's
experience will be evaluated in the technical proposal. For further
gui dance on including informati on on experience or how experience wll
be evaluated refer to the technical proposal instructions and
evaluation criteria.
D. The offeror nay describe any quality awards or certifications that
i ndicate the offeror possesses a high-quality process for devel oping
and produci ng the product or service required. Such awards or
certifications include, for exanple, the MalcolmBaldrige Quality
Awar d, other governnent quality awards, and private sector awards or
certifications(e.g., the autonobile industry's QS 9000, Sematech's
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SS@A, or ANSI/El A-599).

I dentify which segnent of the conpany (one division or the entire
conpany) received the award or certification. Describe when the award
or certification was bestowed. |f the award or certification is over
three years old, present evidence that the qualifications still apply.
Information about awards will be considered in evaluation of each of

t he past performance subfactors described in Section M The offeror
may descri be how the award relates to one or nore of the subfactors.

E. No | ater than the date proposals are due under this solicitation
(see Block 9 of Standard Form 33), send a copy to each of your four
references of the "Contractor Performance Infornmation" formattached to
this solicitation. Ask each reference to conplete the formand return it
to the contracting officer as prescribed on the form Conpleted

forms fromreferences are due |0 cal endar days after the date proposals
are due under this solicitation. Request that the reference please
return the conpleted formto the contracting officer by this date. Do
not ask the reference to give you a copy of the conpleted formor any
informati on therefrom Beyond that initial request, you do not need to
follow up with the reference; the contracting officer will contact the
reference if necessary.

F. Each offeror will be evaluated on its performance under existing
and prior contracts for sinilar products or services. Performance
information will be used for both responsibility deterninations and as
an eval uation factor against which offerors' relative rankings will be
conpared to assure best value to the governnment. The government will
focus on information that denonstrates quality of perfornmance relative
to the size and conplexity of the procurenent under consideration.
The "Contractor Performance Infornmation" formidentified in Section J
will be used to collect this information. References other than those
identified by the offeror may be contacted by the Governnent with the
information received in the evaluation of the offeror's past

per f or mance.

16 3452.239-71 SECURI TY REQUI REMENTS ( MAY 2011)
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3452.239-71 NOTICE TO OFFERORS OF DEPARTMENT SECURITY REQUIREMENTS (MAY 2011)

(a) The offeror and any of its future subcontractors will have to comply with Department security policy
requirements as set forth in the "Bidder’s Security Package: Security Requirements for Contractors Doing
Business with the Department of Education” at: www.ed.gov/fund/contract/about/bsp.html.

(b) All contractor employees must undergo personnel security screening if they will be employed for 30 days
or more, in accordance with Departmental Directive OM:5-101, "Contractor Employee Personnel Security
Screenings,” available at: www.ed.gov/fund/contract/about/acs/acsom5101.doc.

(c) The offeror shall indicate the following employee positions it anticipates to employ in performance of this
contract and their proposed risk levels based on the guidance provided in Appendix | of Departmental
Directive OM:5-101:

I3 Security Risk Levels
(1) High Risk (HR) See Below

(2) Moderate Risk (MR) See Below
(3) Low Risk (LR) See Below

Personnel Position Description of Relevant Responsibilities Risk
Level
Project Director Leads the managerial team in planning, conducting, MR

monitoring, and evaluating the work. Has access to
sensitive but unclassified or Privacy Act-protected
information.

Deputy Project Director Assists the Project Director in planning, conducting, MR
monitoring, and evaluating the work. Has access to
sensitive but unclassified or Privacy Act-protected
information.

Principal Investigator Leads the evaluation team and provides MR
interpretation of data. Has access to sensitive but
unclassified or Privacy Act-protected information.

Task/Subtask Manager - Coordinates, plans, conducts, monitors the task or MR
Sensitive subtask work, and provides oversight. Has access to

sensitive but unclassified or Privacy Act-protected

information.
Researcher/Analyst — Sensitive | Analyzes information from data collection activities MR

that include sensitive but unclassified or Privacy
Act-protected information. Prepares reports; reports
provide no sensitive but unclassified or Privacy Act-
protected information.

Analyst Conducts statistical analysis of data. Has no direct LR
access to sensitive but unclassified or Privacy Act-
protected information, but works with data
containing a student ID created for the study.

Field Supervisor Coordinates efforts of site recruiters and MR
coordinators responsible for recruiting and working
with districts and schools participating in the
evaluation and receiving data on parental consent
for students asked to be in the study. Has access to
sensitive but unclassified or Privacy Act-protected
information.
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Personnel Position

Description of Relevant Responsibilities

Risk
Level

Site Recruiter / Coordinator

Responsible for working with districts and schools
participating in the evaluation and receiving data on
parental consent for students asked to be in the
study. Has access to sensitive but unclassified or
Privacy Act-protected information.

MR

Data Coordinator

Obtains data on teachers and students included in
the evaluation from study sites. Has access to
sensitive but unclassified or Privacy Act-protected
information.

MR

Data Manager

Combines data on students included in the
evaluation from various sites, coordinates work of
data coordinators, and plans replacement of external
identifiers for students with study-generated IDs.
Has access to sensitive but unclassified or Privacy
Act-protected information.

MR

Survey and Observation
Director

Develops data collection forms and oversees data
collection. Has access to sensitive but unclassified
or Privacy Act-protected information.

MR

Classroom Observation Coder

Observes classrooms using approved forms. Has
access to sensitive but unclassified or Privacy Act-
protected information.

MR

Database Coder

Codes and inputs data into database. Has access to
sensitive but unclassified or Privacy Act-protected
information.

MR

Programmer / Analyst

Provides programming to prepare and analyze data
for the study. Has access to sensitive but
unclassified or Privacy Act-protected information.

MR

Research Assistant

Assists in the analysis of data. Has no direct access
to sensitive but unclassified or Privacy Act-
protected information, but works with data
containing a student ID created for the study.

LR

Task/Subtask Manager - Non-
sensitive

Coordinates, plans, conducts, monitors the task or
subtask work, and provides oversight. Has no
access to sensitive but unclassified or Privacy Act-
protected information.

N/A

Researcher/Analyst — Non-
sensitive

Analyzes information from data collection activities
that include no sensitive but unclassified or Privacy
Act-protected information. Prepares reports; reports
provide no sensitive but unclassified or Privacy Act-
protected information.

N/A

Study Advisor

Provides technical advice to the Project Director and
Principal Investigators (for instance, regarding
assessment selection or analysis plans). Has no
access to sensitive but unclassified or Privacy Act-
protected information.

N/A

Writer/Editor

Writes, edits, and supervises the production of
deliverables. Has no access to sensitive but
unclassified or Privacy Act-protected information.

N/A

Technical Designer

Provides design and production services for
deliverables. Has no access to sensitive but
unclassified or Privacy Act-protected information

N/A

Administrative Assistant

Carries out administrative work. Has no access to
sensitive but unclassified or Privacy Act-protected
information.

N/A

Clerical Support Staff

Provides clerical assistance. Has no access to
sensitive but unclassified or Privacy Act-protected
information.

N/A
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(d) In the event the Department disagrees with a proposed risk level assignment, the issue shall be subject to
negotiation. However, if no agreement is reached, the Department’s risk level assignment shall be used.
The type of screening and the timing of the screening will depend upon the nature of the contractor
position, the type of data to be accessed, and the type of information technology (IT) system access
required. Personnel security screenings will be commensurate with the risk and magnitude of harm the
individual could cause.

(End of Provision)
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17

Instructions to Offerors

INSTRUCTION TO OFFERORS

INVESTING IN INNOVATION (i3) FISCAL YEAR 2014- 2016 COHORTS

NOTICES TO OFFERORS: FAR Clause 52.215-1, Instructions to Offerors —
Competitive Acquisition, shall apply to this submission. The outside of the proposal
packaging, the cover of each proposal, and the header of each proposal page should
contain the title "Investing in Innovation (i3) FY 2014 — 2016 Cohorts”. The Government
will evaluate proposals in accordance with the evaluation criteria set forth in the
Technical Evaluation Criteria of this request for proposals. It is understood that the
proposal will become a part of the official contract file.

This Request for Proposal (RFP) does not commit the Government to pay any cost for the
preparation and submission of a proposal. In addition, the Contracting Officer is the only
individual who can legally commit the Government to the expenditure of public funds in
connection with this acquisition. Funds are not presently available for the anticipated
contract. The Government’s obligation under the anticipated contract is contingent upon
the availability of appropriated funds from which payment for contract purposes can be
made. Therefore, the resultant award will be made contingent on the availability of funds,
in accordance with FAR 52.232-18, Availability of Funds. No legal liability on the part
of the Government for any payment may arise until funds are made available to the
Contracting Officer for this contract and until the Contractor receives notice of such
availability, to be confirmed in writing by the Contracting Officer.

Offerors must prepare separate technical and business/cost proposals for the project. The
technical proposals must not contain reference to specific costs, although resource
information may be included so that the offeror’s understanding of the scope of the work
may be evaluated. Cost information is restricted to the business proposal. Each proposal
must be separate and complete in itself so that evaluation of one may be accomplished
independently of the other.

An official authorized to bind your organization must sign the proposal. Offerors must
submit the technical proposal and past performance volumes electronically in PDF
format, and the cost proposal volume as a PDF and EXCEL WORKBOOK in
addition to a narrative description of costs. In addition, one original and 3 hard
copies of the technical proposal, one original and 1 hard copy of the business
proposal, and one original and 3 hard copies of the past performance proposal. The
proposals must be bound. Offerors are encouraged to conserve paper by copying
double-sided. Offerors are encouraged to submit proposals on recycled paper with a high
post-consumer waste content.
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Proposals are due by 12:00 Noon (Eastern Standard Time) on October 27, 2014 and
shall be delivered to:

U.S. Department of Education

Contracts and Acquisitions Management
550 12th Street, S.W.

7th Floor, Room 7118

Washington, D.C. 20202-4230

Attn: Veronica L. Price & Barakat Shakir
Telephone Number: (202) 245-6822 (Shakir)
(202) 245-6158 (Price)

Clarification Questions

The Department will accept clarification questions from potential offerors. Clarification
guestions must be submitted by the due date, which is 12:00 PM Eastern Standard
Time, on October 2, 2014. The Department does not guarantee that a response will be
given to clarification questions submitted after the due date. Offerors will not receive a
response until all questions have been received by the due date.

Oral explanations or instructions given by the Government before the award of the
contract(s) shall not be binding. Any information given to a prospective offeror
concerning a solicitation will be furnished promptly to all other prospective offerors if
that information is necessary in submitting offers or if a lack of information would be
prejudicial to any other prospective offerors. This information will be sent to all offerors
that respond to the RFP.

General Instructions for the Technical Proposal

The offeror must demonstrate corporate and proposed staff experience and expertise in
general areas applicable to this project. While the intent of each task is spelled out in the
Performance Work Statement (PWS), it is up to the offeror to propose the most effective
method for carrying out these tasks. The task specifications contained in the RFP are a
starting point; the proposal is expected to build on them, providing examples, where
appropriate, not simply repeating the language contained in the RFP. Any proposed
changes to the scope of the work or to the deliverable dates shall be justified.

It is important that the offeror completely address all of the tasks described in the PWS
and provide enough detail on the offeror’s approach to each task to allow a review panel
to adequately judge that approach. The Source Selection Official will not make
assumptions or guesses.
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Content of the Technical Proposal (Volume I)

Technical proposals shall be no more than 75 pages in length. That includes the narrative
and corresponding tables/graphics, corporate references, letters of commitment, abstracts
of current corporate work, lists of the current contractual commitments of proposed staff,
or examples of previous work. The 75-page maximum does not include appendices with
the résumés. Each résumé must be no more than 4 pages and must clearly demonstrate
that individuals have the skills to perform the work for which they are proposed. The
Department will not review any proposal materials that exceed the maximum page limit.

Number all pages in the proposal consecutively, including résumés, letters, appendices,
attachments. All pages, with the exception of résumés, shall be double-spaced. All text
must be 12-pt font (other font sizes and spacing may be used in tables, graphs, charts,
etc.). Use Microsoft Word and Adobe Acrobat PDF format. Moreover, offerors shall use
the format and content requirements detailed below in preparing their technical proposals

Format of the Technical Proposal
The offeror must submit the following information in their technical proposal:

e A cover sheet with the name and address of the firm and signed by an officer of
the firm.

e Abstract. A one-page summary is to be provided abstracting the proposal
contents in language understandable to an informed layperson. The abstract shall
indicate full acceptance of the solicitation requirements or note any exceptions
justified in the text.

e Table of Contents and Formatting. The Table of Contents must provide a
means of quickly accessing important points of discussion in the proposal and
should contain either 2 or 3 levels of headings. The table of contents must also
provide the name of the senior author (and coauthors, if applicable) of each
section of the Technical Proposal.

e Introduction. The offeror must briefly summarize and justify their overall
approach to achieving the purpose of the procurement, its scope of work, and
required deliverables. This section also should describe ways in which the
offeror’s proposed approach is unique, insightful, or particularly comprehensive.
The offeror must demonstrate: (a) technical expertise and practical experience in
the design and conduct of rigorous evaluations of the implementation and
effectiveness of education interventions, including experimental and quasi-
experimental studies and What Works Clearinghouse certification; (b) content
knowledge in the wide range of education practices, strategies, and programs that
can be funded by the Investing in Innovation (i3) program; (c) experience and
skills in providing technical assistance on the technical and logistical elements of
conducting high quality education evaluations (including knowledge of

PAGE 173 OF 187 ED-IES-14-R-0046



measurement); and (d) experience and expertise in the use of analytic techniques,
including meta-analysis, to summarize results across evaluation studies clearly
and accurately.

Technical Approach (Task Descriptions). This section shall provide
information addressing each subtask area, including the offeror’s understanding of
the nature and scope of each of the project subtasks, in the order presented in the
PWS, along with a discussion of any potential issues and the means to address
them. The offeror need not provide extended discussion of the tasks under Option
Periods 6-17 if their proposal to complete those tasks is not different than their
proposal to complete the same tasks under the Base Period through Option Period
5.

Contract Reconnaissance and Continuity Plan. The offeror must provide a
plan for ensuring seamless work with the existing i3 contracts (EDIES10C0064,
EDIES13C0005, and EDIES14C0007). The plan shall include a discussion of the
types of information to be obtained, such as the data files, data collection
instruments, and existing written guidance and how the offeror would coordinate
with the existing contractor to ensure consistency between the current contracts
and this requirement.

Management Plan and Timelines. The offeror shall present a proposed timeline
addressing the subtasks, deliverables, and ED approval of deliverables together
with the responsible staff. A summary table should be included presenting critical
milestones with dates. This table shall include starting and ending dates of each
major project task and activity. The offeror should also delineate any materials or
services expected from ED in the timetable (e.g., data, applications, reports, etc.).
As it is of the utmost importance that all timelines in the anticipated contract are
met, describe in detail the offeror’s process for ongoing evaluation of progress on
the anticipated contract and methods proposed to manage potential delays or
performance problems.

Proposed Personnel. The offeror shall provide the names of proposed project
director and other key personnel and consultants, their proposed assignments, a
narrative description of staff qualifications and how they will meet the
requirements of the contract and the tasks to which they are proposed, and
resumes for proposed project staff including dates of work and role in such work
for all experience. Include detailed vitae for all proposed professional staff and
letters of commitment from all proposed subcontractors, consultants, professional
staff not currently employed by the offeror, or collaborators delineating the nature
of their agreement.

Describe any sub-contractual arrangements including work to be done, responsibilities
for tasks, reporting arrangements, and any other terms of the contract pertinent to the
technical proposal. Justifications shall be provided for the use of subcontractors or
consultants on this project and the offeror shall assure that such entities or individuals are
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free of conflicts of interest that might bias their approach to this work.

The technical proposal shall indicate the number of proposed hours and percent of time
for all professional-level personnel (including consultants and subcontractors) by subtask
and should describe the specific responsibilities of each proposed staff person. In
addition, the offeror should indicate the number of hours (and proportion of time)
committed to this project for each staff person by year over the next 6 years (as well as
the total for the Base Period though Option Period 5, the total for Option Period 6
through Option Period 11, and the total for Option Period 12 through Option Period 17).

The technical proposal shall also indicate the time commitments to both federal and non-
federal contractual obligations (as well as outside consulting assignments and pending
commitments) by all professional-level personnel, including subcontractors, assigned to
this project over the next 6 years. Assigned personnel must be identified by name along
with the percentage of their time allocated to those contractual obligations.

Organizational Capabilities, Experience & Resources. This section shall describe
pertinent corporate experience and qualifications in conducting the subtasks outlined in
the PWS.

e The primary author for each section of the Technical Proposal shall be identified
by name.

e An organizational chart and a statement relating corporate experience to the
subtask areas in this project.

¢ Aninternal quality control plan that addresses accountability in each subtask area.

The offeror shall include short abstracts of related work, to include the name, current
affiliation and current telephone number of the study's project officer. This section
should briefly identify resources (other than personnel), such as facilities and
equipment that is available for use in carrying out the activities of this project.
Applicable contractor prior experience must include evidence of successful
experience with projects that are similar to the current project in terms of the specific
tasks to be performed and the level of effort required. The proposal should include
evidence demonstrating prior successful work in conducting studies of a similar
nature.

Protection of Human Subjects. Since the anticipated contract involves the collection of
data, confidential or otherwise, offerors must be cognizant of the requirements of the
Department of Education’s regulation on protection of human subjects of research. This
regulation was published in The Federal Register on June 18, 1991, as The Federal
Policy for the Protection of Human Subjects: Notices and Rules. The regulation is under
Title 34, Code of Federal Regulations, Parts 97, 350 and 356. Include in the proposal a
statement that your company is cognizant of this requirement and shall comply with it as
necessary.
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In addition to the list of requirements above, offerors are encouraged to suggest
technical improvements to the work, provided that the basic scope of the work is not
compromised. A written justification to support any suggestions must also be
provided. The justification must clearly outline the benefit to the Government.

Small Business Participation and Plan

The Department values an approach where substantive work in a meaningful capacity is
performed by small businesses more highly than an approach which only menial work or
supply line work is performed by small businesses. A meaningful capacity for substantive
work includes work other than courier services, office supplies, or travel services.
Therefore, a valued approach for the anticipated contract will be one which technical,
analytical, data collection or significant service (for example) is performed by a small
business.

Offerors shall state the work to be performed by a small business(es), the name of the
small business(es), the socio economic status of each small business concern, and the
percentage of work proposed to be performed by each small business concern (by and for
each performance period, inclusive of option periods), but NO COST INFORMATION
SHALL BE PROVIDED. All Offerors who are not designated as a small business in the
stated NAICS Code for this requirement must submit a Small Business Subcontracting
Plan for review, to satisfy the applicable requirements of 48 CFR 52.219-9 II. A template
(Attachment C) has been provided to facilitate this process. Offerors must submit the
template and a small business subcontracting plan that contains all information and
elements required by FAR 19.7.

In accordance with the Government-wide Procurement Preference Goaling Program, the
U.S. Department of Education (ED) negotiates with the U.S. Small Business
Administration to develop annual small business procurement goals for both prime
contracts and subcontracts.

The Department’s small business goals for Fiscal Year 2014 are shown below:
CONTRACT SMALL BUSINESS GOALS

All prime contract small business goal figures are Percentage of Total Prime Contract
Dollars.

FY2014 Prime Contract Small Business Goals
Small Business Category Goal
Small Business 19.92%
Small Disadvantaged Business 5%
Women-Owned Small Business 5%
HUBZone Small Business 3%
Service-Disabled Veteran-Owned Small 3%
Business
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SUBCONTRACT SMALL BUSINESS GOALS
All subcontracting small business goal figures are Percentage of Total Subcontract
Dollars.

FY2014 Subcontract Small Business Goals
Small Business Category Goal
Small Business 43.5%
Small Disadvantaged Business 5%
Women-Owned Small Business 5%
HUBZone Small Business 3%
Service-Disabled Veteran-Owned Small 3%
Business

Content of the Business Proposal (Volume 11)

NOTE TO OFFERORS - It is required that each Offerors business proposal contain
enough information for a cost realism determination to be made. Offerors are expected to
use their best business judgment in submitting the necessary information. The
Contracting Officer (CO) can reject an Offeror’s proposal if a negative cost realism
determination is made, or if proposed prices are found to NOT be reasonable. Federal
Acquisition Regulation (FAR) 15.404-1 states, “cost realism means the costs in an
Offeror’s proposal are a) realistic for the work to be performed; b) reflect a clear
understanding of the requirements; and c) are consistent with the various elements of the
Offeror’s technical proposal.” As such, Offerors proposals should contain identification
of cost or pricing data (i.e., data that are verifiable and factual) and an explanation of the
estimating process. When applicable, the following items must be specifically identified;
e.g., Other Administrative Data (Refer to FAR 15.408, Table 15-2 I.C.).

Please verify that the contents of the business proposal are mathematically accurate and
the supporting data reconcile in the proposal.

Offerors shall submit the following information with their business proposal:

Cover Sheet
A cover sheet with the name and address of the firm, signed by an officer of the firm.

Abstract

A one-page summary is to be provided abstracting the proposal contents in language
understandable to an informed layperson. The abstract shall indicate full acceptance of
the solicitation requirements or note any Offeror or assumptions justified. A summary
chart showing the proposed Cost Reimbursement Cost and Fixed Prices for each
performance period. Totals for each performance period must be incorporated into the
chart.

The anticipated contract will be awarded following a full and open competitive process.
The Department anticipates fully-funding the Base Period at time of award.
Subsequently, ED anticipates fully-funding each option period at the time of exercise, if
the option is exercised. The offeror shall submit proposed costs for each task and subtask
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and for the project overall, for each performance period. The proposed budget for each
task shall include the number of hours each staff person is expected to commit.

Detail for Cost Reimbursement and Firm-Fixed Price Tasks/Subtask Information
The Department anticipates that the contract will be a hybrid in nature, containing both
Fixed Price and Cost Reimbursement basis. Offerors shall include the price of each
deliverable for those tasks that are Fixed Price. Offerors shall propose a Pricing and
Payment Schedule for the Fixed Price tasks based on the price per deliverable. The
Department will pay the corresponding invoice only after the Department has accepted
each fixed price deliverable.

Cost Accounting, Estimating, and Purchasing System Information

The offeror shall include information on the status of your accounting system, estimating
system, purchasing system. If these systems have been reviewed and approved by a
Government Agency, include a copy of the approval letter.

Breakdowns for Other Direct Costs and Other Resources

Offerors should submit proposed costs itemized for each task/subtask, as well as a total
proposed cost for the entire work to be performed under the task order. The proposed
budget for each task and subtask should indicate the number of hours being proposed for
each staff person and breakdowns of direct charges for materials, supplies, consultants,
equipment, telephone, copying, travel, and any other major budget items, as well as
indirect cost rates used in preparing the cost estimate. Indirect rates shall be in
accordance with your current provisional billing rate agreements. A copy of current
indirect rate agreements shall be included with the business proposal.

The business proposal should also include costs itemized by project year.

Subcontractor Cost(s)

Offerors must submit its price/cost analyses of all subcontractors proposed whose costs
exceeds the threshold for certified cost or pricing data (as applicable). The following
information must be addressed (as applicable):

o If a subcontract proposal exceeds the threshold for certified cost or pricing data
(FAR 15.403-4(a)) and is not otherwise exempt from other exceptions in
accordance with FAR 15.403-1(b), please include the prime contractor’s
price/cost analyses establishing the reasonableness of each subcontract price.

e Inaccordance with the thresholds in FAR 15.404-3(c) and FAR 15.408,Table 15-
2 I1LA.(2), Cost and Pricing data, a copy of each subcontractor’s proposal must be
provided.

o ldentify in the proposal the degree of competition and the basis for establishing
the source and reasonableness of price for each subcontract priced on a
competitive basis (FAR 15.408, Table 15-2 II. A. (1)) exceeding the threshold at
FAR 15.403-4(a

e Additionally, in accordance with FAR 52.215-22 Limitations on Pass-through
Charges — Identification of Subcontract Effort, if applicable, if the Offeror intends
to subcontract more than 70% of the total cost of work to be performed, the
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proposal must identify (i) the amount of the Offeror’s indirect costs and profit
applicable to the work to be performed by the subcontractor(s) and (ii) a
description of the added value provided by the Offeror as related to the work to be
performed by the subcontractor(s).

Labor Rates

Offerors shall submit their labor rates broken out, not fully loaded. Offeror’s labor rate
should be consistent with their current labor rates. Offerors are permitted to propose
discounted rates to improve the competitiveness of their proposal. The labor mix and
labor categories proposed should be consistent with the personnel proposed in the
technical proposal. Any rate higher than $800 per day for any proposed consultant
requires justification.

Conflict of Interest

All responsible contractors are hereby notified that in accordance with FAR Subpart 9.5,
the U.S. Department of Education is of the opinion that a potential conflict of interest
may arise during the conduct of this procurement. Accordingly, the contractor for this
procurement, “Evaluation of Investing in Innovation: FY 2014 -2016 Cohorts,” must
provide a detailed mitigation strategy and plan discussing the method that will be pursued
to separate the technical assistance services and the analysis and reporting services
required in this procurement from any i3 independent evaluation services of the
contractor. There can be no conflict of interest between the contractor’s technical
assistance team and the analysis reporting team. Technical assistance work is defined as
work that would cause a conflict of interest or the appearance of a conflict of interest that
cannot be mitigated or neutralized in an effort to appropriately perform analysis and
reporting work requirement in this procurement. Furthermore, this provision prohibits
any potential contractor from using proprietary information gained in the performance of
the current Investing in Innovation contract when submitting a proposal for this
procurement.

Offerors and all proposed consultants and subcontractors shall complete the Conflict
of Interest Certificate contained in Section K of this solicitation, and include it in their
business proposal.

Conflict of Interest Plan

The Offeror shall submit a Conflict of Interest Plan, providing details on its policies and
procedures to identify and avoid potential organizational or personal conflicts of interest
(or apparent conflicts of interest). The Plan must also address procedures taken to
neutralize or mitigate such conflicts, if they have not been or cannot be avoided. The Plan
should indicate that such policies and procedures are operative throughout the period of
performance of the contract or task order. The policies should address, at a minimum,
gifts, outside activities financial interests, or other significant connections or
identifications that would establish, or give the appearance of establishing, a conflict of
interest. A method for periodically reviewing financial interests of employees,
subcontractors and consultants, and their immediate families, in order to assess actual or
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apparent conflicts of interest should be included in the plan. In this clause, the term
“potential conflict” means reasonably foreseeable conflict of interest.

The thoroughness, completeness, and effectiveness of the Plan shall be evaluated as part
of the offeror’s overall proposal. The Plan will be incorporated into the contract awarded

to the successful offeror.

Past Performance (Volume I11)

Offerors shall provide evidence of prior successful evaluation work in the areas
including, large-scale educational evaluations that involve: challenging large-scale study
recruitment; random assignment in an education setting; implementation support;
collection and analysis of quantitative and qualitative data including sophisticated
correlational analyses and collection/analyses of classroom observation data; content
knowledge of school-wide positive behavior support and staff training; prior successful
work in conducting studies of a similar nature. Consideration of the offeror’s reputation
in terms of quality, problem resolution, cost control, timeliness, business relations and
customer service will be evaluated.

Additionally, offerors shall submit information about its most recent four contracts,
completed in the last three years or currently in process, but beyond the first year of the
contract, which are of similar size, scope, complexity or, in any way, are relevant to the
effort required by this solicitation. The "Contractor Performance Information” form
identified in Attachment D will be used to collect this information from references. The
four contracts may include those entered into with the Federal Government, agencies of
State and local governments and commercial customers. Contracts with the parent or an
affiliate of the offeror may not be used.

Each reference is to complete the form and return it to the Contract Specialist, Barakat
Shakir, as prescribed on the form. Completed forms from references are due at the same
time as Technical & Business Proposals under this solicitation. Request that the reference
please return the completed form to the contract specialist by the date on the form, to the
following:

U.S. Department of Education
Attn: Barakat Shakir, Contract Specialist
Contracts and Acquisitions Management

PCP Room 7163

550 12th Street, SW
Washington, DC 20202

Or e-mail to: Barakat.Shakir@ed.gov
and cc Veronica.Price@ed.gov
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The Source Selection Official/Contracting Officer reserves the right to obtain past
performance information from other services such as CPARS and FAPIIS.
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SECTION M
EVALUATION FACTORS FOR AWARD

M 1 52.217-5 EVALUATI ON OF OPTIONS (JUL 1990)
(Ref erence 52.217-5)
M 2 312-7 EVALUATI ON FACTORS FOR AWARD ( MAY 2004)

(A) The Government will nake award to the responsible offeror(s) whose
offer conforns to the solicitation, has no deficiencies (as defined in

FAR 15.001) and is npbst advantageous to the Governnent, cost or price

and other factors considered. For this solicitation, cost or price wll
have approxi mately equal inportance in source selection to quality
factors (including technical nerit and past perfornmance), considered
together. The contracting officer will determ ne whether the difference
in quality, including technical nmerit and past performance, is worth the

difference in cost or price

(B) Past Perfornmance

1. Each offeror's past performance will be evaluated based on the
subfactors bel ow. The past performance rating will be conbi ned
with the technical rating at a ratio of 36% past perfornmance to
technical to produce a conbined quality rating. The relative
i mportance of conbined quality factors to cost or price is
descri bed in paragraph (A)

2. Past performance subfactors:

a. Quality of Product or Service - conpliance with contract
requi rements - accuracy of reports - appropriateness of
personnel - technical excellence

b. Probl em Resol ution - anticipates and avoids or nitigates

problens - satisfactorily overcomes or resolves problens -
pronpt notification of problens - pro-active - effective
contractor-recomended sol utions.

C. Cost Control - within budget - current, accurate and
conplete billings - costs properly allocated - unall owabl e
costs not billed - relationship of negotiated costs to
actual - cost efficiencies.

d. Ti mel i ness of Performance - neets interimmilestones -

reliable - stays on schedul e despite problens - responsive
to technical direction - conpletes on time, including
wrap-up and contract administration - no |iquidated danages
assessed.

e. Busi ness Rel ations - effective managenment - use of
per f ormance- based managenent techni ques - business-1ike
concern for the customer's interests - effective managenent
and sel ection of subcontractors - effective small/snal
di sadvant aged busi ness subcontracting program -
reasonabl e/ cooperative behavior - effective use of
technol ogy in managenent and conmuni cation - flexible -
m ni mal staff turnover - maintains high enployee norale -
resol ves di sagreenents without being unnecessarily
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l'itigious.

f. Custoner Service - understands and enbraces service and
program goal s - team approach w th governnent -
satisfaction of end users with the contractor's service -
positive custoner feedback - pronpt responses - courteous
interactions - effective escalations and referrals -
initiative and proactive inprovenments - creative service
strategies.

Bonus Rating--Were the offeror has denonstrated an exceptiona

perfornmance level in any of the above six subfactors, the

contracting officer nay give additional consideration for that
factor. It is expected that this rating will be used in those
rare circunstances when contractor perfornmance clearly exceeds

t he performance | evel of "excellent."

3. Past performance evaluation will be based on infornmation

obtai ned fromthe awards and references listed in the offeror's

proposal, other custoners known to the Government, consuner

protection organizations, and others who nay have useful and
rel evant information. Information will also be considered
regardi ng any maj or subcontractors, and key personnel records.

The currency and rel evance of the infornmation, source of the

information, context of the data, and general trends in

contractor's performance will be considered. The contracting
officer will give greater consideration to infornation about an
offeror's past performance that the contracting officer considers
either nore reliable or nore relevant to the effort required by
this solicitation.

4. Evaluation of past performance may be quite subjective, based on

consideration of all relevant facts and circunstances. |t will
include consideration of the offeror's conmtnment to custoner
satisfaction and will include conclusions of informed judgenent.

5. An offeror will be given an opportunity to discuss adverse past
perfornmance information, if the offeror has not had a previous
opportunity to comment on the information. The contracting
officer may review recent contracts to ensure that corrective
neasures raised in discussions have been inplenented. Pronpt
corrective action in an isolated instance m ght not outweigh an
overal | negative trend

6. If no relevant information on past perfornance is available for
an offeror, the offeror will not be evaluated favorably or
unfavorably on past performance

(C Technical Evaluation Criteria: In accordance with the technica
evaluation criteria, technical solutions that exceed any mandatory

m nimuns will be given appropriate evaluation credit.

M 3 Techni cal Evaluation Criteria
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TECHNICAL EVALUATION CRITERIA

INVESTING IN INNOVATION (i3) Fiscal Year 2014 — 2016 Cohorts

A. Soundness of the Technical Proposal—40 Points

The offeror’s proposal demonstrates a thorough understanding of the purpose and context of the requirement
in its entirety, the major issues and objectives, and how they relate to each task.

The offeror’s proposal demonstrates the quality of the activities proposed to accomplish each task, including
the clarity, feasibility, soundness, and creativity of plans for carrying out each task, anticipated challenges in
addressing the proposed research questions, and recommended solutions.

B. Technical Qualifications of Proposed Staff—40 Points

The project’s leadership team (Project Director, Co-Project Director, and/or Principal Investigator) possess (and
the proposal provides demonstrated evidence of their qualifications in these areas):

Evidence of successful work in leading and managing projects of a similar nature in terms of quality,
problem resolution, cost control, timeliness, business relations, and customer service, including
demonstrated ability to lead discussions and to adeptly respond to questions and criticisms

Technical and practical knowledge of and experience in managing, designing, and conducting rigorous
evaluations of the implementation and effectiveness of education interventions, including the successful
completion of multiple large-scale randomized controlled trials and quasi-experimental studies in education,
and What Works Clearinghouse reviewer certification

Experience and skills in the use of analytic techniques, including meta-analysis, to summarize results across
education evaluation studies clearly and accurately

Experience and skills in providing technical assistance on the technical and logistical elements of
conducting rigorous evaluations of education interventions (including randomized controlled trials and
quasi-experimental studies), including the ability to clearly communicate with audiences of differing
technical expertise

Experience and skills working with numerous entities simultaneously to obtain cooperation and collect
evaluation data quickly

Substantive knowledge of programs, practices, and strategies, as well as measurement, in the wide range of
education content and reform areas preschool through grade 12 covered by the i3 program

An adequate proposed time commitment

No conflicts of interest that would call into question the independence of the study

The proposed project team staff possess (and the proposal provides demonstrated evidence of project staff
members qualifications in these areas):

Experience, technical training, and other qualifications that are appropriate for the proposed task
assignments

What Works Clearinghouse reviewer certification for staff providing technical assistance and reviewing the
strength of evaluations

Technical and practical knowledge of and experience in managing, designing, and conducting rigorous
evaluations of the implementation and effectiveness of education interventions, including the successful
completion of multiple large-scale randomized controlled trials and quasi-experimental studies in education
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C.

Experience and skills in the use of analytic techniques, including meta-analysis, to summarize results across
education evaluation studies clearly and accurately

Experience and skills in providing technical assistance on the technical and logistical elements of
conducting rigorous evaluations of education interventions (including randomized controlled trials and
quasi-experimental studies), including the ability to clearly communicate with audiences of differing
technical expertise

Experience and skills working with numerous entities simultaneously to obtain cooperation and collect
evaluation data quickly

Substantive knowledge of programs, practices, and strategies, as well as measurement, in the wide range of
education content and reform areas preschool through grade 12 covered by the i3 program

An adequate proposed time commitment

No conflicts of interest that would call into question the independence of the study

Related Corporate Experience and Capacity— 15 Points

The offeror’s proposal provides:

D.

e Demonstrated evidence of prior successful corporate experience with projects of a similar nature,
including experience and skill in the management, design and conduct of, as well as in providing
technical assistance on, the conduct of rigorous randomized controlled trials and quasi-experimental
evaluations (including how to meet What Works Clearinghouse evidence standards) and using analytic
techniques to summarize information across education evaluation studies clearly and accurately
(including meta-analysis).

o Demonstrated sufficient capacity in terms of numbers of highly skilled staff (see Technical
Qualifications of Proposed Staff criteria) to: provide technical assistance to a large number of grantees’
local evaluators (possibly over 100) simultaneously, analyze and report summary findings on these local
evaluations, and maintain independence between staff providing technical assistance and staff
conducting cross-site analysis and reporting of findings.

o Demonstrated lack of conflicts of interest that would call into question the independence of the study,
including either having no staff who will serve as an i3 local evaluator or having sufficient capacity to
and an acceptable plan for creating a firewall between any staff who will serve as an i3 local evaluator
and the staff proposed to provide technical assistance to the i3 local evaluators and to analyze and report
summary findings on the local evaluations.

Management of Tasks and Study Procedures—>5 Points

The offeror’s proposal provides:

e Procedures for performing tasks to meet contractual requirements in a cost-effective manner; procedures
for controlling work performance, assigning responsibilities, promoting communication, resolving
problems, coordinating work of sub-contractors and consultants, and ensuring work quality and
timeliness.

E. Vendor Past Performance— 5 Points

e Past performance information is submitted that is relevant to the nature, scope and complexity of the
work outlined in the PWS. Information received from CPARS and PPIRS, the contractor, and
contractor-selected references is favorable, and does not contain any valid negative information.
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F. Substantive Small Business Participation—10 Points

The Offeror’s small business subcontracting plan proposes substantive work in a meaningful capacity to be
subcontracted to small businesses capable of completing that work. A meaningful capacity for substantive work
as described here includes work other than courier services, office supplies or travel services. A meaningful
capacity is one which small businesses are performing work for which they are qualified, under a particular
task that is integral to the successful completion of the respective task(s), and ultimately, to the requirement as a
whole.

TOTAL TECHNICAL MERIT POINTS (A-F) =115

I. Definitions and Process for Rating Scale

The adjectival rating scale for the technical evaluation criteria is defined below. The following adjectival
ratings shall be applied for each evaluation factor in tandem with the numerical ratings:

Excellent — Exceeds the requirements in a way which yields significant benefits to the Government;
weaknesses, if any, are of small impact and NO significant weaknesses or deficiencies are present.

Adequate — Meets all requirements; the proposal offers no significant benefits beyond the stated, yet
NO significant weaknesses or deficiencies exist.

Fair — Fails to meet the minimum requirements or has one or more significant weaknesses or
deficiencies. Deficiencies and/or significant weaknesses are correctable without major revisions to the
proposal.

Poor — Fails to meet the minimum requirements; one or more deficiencies are noted for which
correction would require a major revision or redirection of the proposal.

The following definitions shall be applied appropriately by Panel Members when evaluating a proposed solution
and documenting technical evaluation findings:

Strength — An attribute in the proposal, which can be beneficial to the program or greatly increase the
probability of successful contract performance.

Weakness — An attribute in the proposal that is a flaw in the proposal that increases the risk of
unsuccessful contract performance.

Significant Weakness — An attribute in the proposal that is a flaw and appreciably increases the risk of
unsuccessful contract performance.

Deficiency — A material failure of a proposal to meet a Government requirement, or a combination of
significant weaknesses in a proposal, that increases the risk of unsuccessful contract performance at an
unacceptable level.

Proposal Evaluators shall assign an overall Risk Level to each offerors proposal, as it corresponds to the
documented strengths, weaknesses, significant weaknesses, and deficiencies noted in each proposal.
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High Risk — The proposal contains risks that are considered to be likely to cause significant, serious
disruptions in the schedule, increase in cost, and/or degradation in performance or quality; even with
special attention from the contractor and close Government monitoring.

Moderate Risk — The proposal contains risks that may cause some disruption in the schedule, an
increase in cost, and/or degradation in performance or quality but special attention from the contractor
and close Government monitoring could possibly overcome the difficulties.

Low Risk — The proposal contains risks that have little potential for causing disruption in the schedule,

an increase in cost, and/or degradation performance or quality; normal effort from the contractor and
normal Government monitoring can probably overcome any difficulties.
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